ARCHITECTURE
PLANNING
ENGINEERING
INTERIORS
CONSULTING

June 2, 2017

Ms. Susan Press

Business Administrator

North Hunterdon Regional High School! District
1445 Route 31 South

Annandale, New Jersey 08801

Proposal: North Hunterdon High School
Structural Repairs to Stair A1, A2, A3
Addifional Services

DMR Project No. : 3941

Dear Ms. Press:

DMR Architects’ is pleased fo provide this proposal for Architectural and Structurdl
Engineering services in connection with the above referenced project.

A Froject Understanding

DMR was retained by the School District to perform a Structural Conditions
Survey and make recommendations as required of Stair A1, A2 and A3,
Attached find, DMR's, structural consuliant, O'Donnell & Naccarato's report, dated
Aprit 21, 2017 dlong with an estimated cost forimprovements {dated June 1, 2017).

We understand that the project is fo implement the recommended repairs s
described in the above mentioned report to Stair Al, A2, A3 along with cosmetic
repairs 1o loose and/or missing tiles.

B. Scope of Architect and Engineering Basic Services:
DMR Architects” Basic Services are provided herein below. DMR Architects
will perform ifs services consistent with the professional skill and care ordinarily
provided by architecis practicing in the same or similar locality under the
same or similar conditions. The Architect shall cooperate with those
consultants retained by the Owner.

C. Architectural Basic Services
New Jersey Depariment of Education Submission
Application:fo NJDOE for Schematic/Final approval.

Field Verification / Design Development Phase Services

DMR Architects shall verify existing conditions in the field and prepare Design
Development Documents for the Project Owner's approval. The Design
Development Documents shall consist of preliminary drawings and
information regarding the design including all systems and materials to a
level where a complete budget estimate can be made. DMR Architects
shall submit the Design Development Documents fo the Project Owner, and
request the Project Owner’s approval.
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Construction Document Phase Services

Based on the Project Owner's approval of the Design Development
Documenis, and on the Project Owner's authorization of any adjustments in
the Project requirements, DMR Architects shall prepare Construction
Documents for the Project Owner's approval. The Construction Documents
shall consist of Drawings and Specifications setting forth in detail the quality
levels of materials and systems and ofher requirements. DMR  Architects
shall submit the Construction Documents 1o the Owner and obiain the
Project Owner's approval.

Public Bidding Phause

Bidding Documents shall consist of bidding requirements and proposed

Contract Documents,

DMR Architects shall assist the Project Owner in bidding the Project by:

1. procuring the reproduction of Bidding Documents for distribution to
prospective bidders;

2. distributing the Bidding Documents to prospective bidders and
maintaining a log of distribution;

3. organizing and conducting a pre-bid conference tor prospective
bidders;

4, preparing responses to questions from prospective bidders and providing
clarifications and interpretations of the Bidding Documents o all
prospective bidders in the form of addenda; and

5. organizing and conducting the opening of the bids, and subsequently
documenting and distributing the bidding results, as directed by the
Project Owner.

& Legal Notice by Owner

Construction Administrative Phase Services

DMR Architects shall advise and consult with the Project Owner during the
Consiruction Phase Services. DMR Architects shall not have control over,
charge of, or responsibility for the construction means, methods, technigues,
sequences or procedures, or for safety precautions and programs in
connection with the construction Work, nor shall DMR Architects be
responsible for the Contractor's failure to perform the Work in accordance
with the requirements of the Contract Documents. The Architect shall not be
responsible for acts or omissions of the Contractor or of any other persons or
entities performing porfions of the Work,

DMR Architects responsibility to provide Construction Phase services
commences with the execution of Contract for Consiruction. {not a-Notice to
Proceed) being fully executed by the Project Owner and the Contractor, and
terminates thirty days after the issuance of temporary cerfificate of
occupancy by the local building official / substantial completion.

DMR Architects shall visit the sife at intervals appropriate o the stage of
construction, to become generally familiar with the progress and quality of
the porfion of the Work completed, and fo determine, in general, if the Work
observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents, On the basis
of the site visits DMR Architects shall keep the Project Owner reasonably
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informed about the progress and qudlity of the portion of the Work
completed, and report o the Project Owner {1) known deviations from the
Contract Documents and from the most recent construction schedule
submitted by the Contractor, and (2) defects and deficiencies observed in
the Work.

DMR Architects shall review and certify the Contractor’s Applications for
Payment for the amounts due the Contractor. The Architect’s certification for
payment shall constitute a represeniation to the Project Owner, based on
DMR Architect's evaluation of the Work and on the data comprising the
Contractor's Application for Payment, that, to the best of DMR Architect’s
knowledge, information and belief, the Work has progressed fo the point
indicated and that the quality of the Work is in accordance with the Contract
Documents for Payment.

DMR Architects’ review and processing of the Contractor's submittals such as
Shop Drawings, Product Data and Samples, is for the limited purpose of
checking for conformance with information given and the design concept
expressed in the Contract Documenis.

DMR Architects shall review and respond to Requests for Information
regarding the Contract Documents. Requests for information shall include. at
a minimum, a detalled written statement that indicates the specific Drawings
or Specifications in need of clarification and the nature of the clarification
requested. If appropriate, DMR Architects shall prepare and issue
supplemental Drawings and Specifications in response fo requests for
information.

DMR Architects shall conduct observations fo determine the dafe or dates of
Substantial Completion and issue a Certificate of Substantial Completion.
When the Work is found o be substantially complete, DMR Architects will
perform a site visit and develop a punch fist. DMR Architects shall inform the
Project Owner about the balance of the Coniract Sum remaining to be paid
the Contractor, including the amount to be retained from the Contfract Sum,
it any, for final completion or comrection of the Work.

The Project Close-Out Sub-Phase Services commences with the date of
Substantial Completion and runs for a total of thirty (30} days. During this time,
DMR Architects shall use good faith to have the Confractor close-out the
Project. DMR Architects shall forward to the Project Owner the following
information received from the.Contractor: {1) consent of surety or surefies, if
any, to reduction in or partial release of retainage or the making of fincl
payment; (2) affidavits, receipts, releases and waivers of liens or bonds
indemnifying the Owner against liens; (3) any other documentation required
of the Contractor under the Contract Documents; (4) written warranties and
related documents required by the Contract Documents.

DMR Architects will conduct one follow-up site visit to review the complefed
punch-list items to check conformance of the Work with the requirements of
the Coniract Documents and fo verify the accuracy and completeness of
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the punch list submitied by the Contractor of Work 1o be completed or
corrected.

in the event that the Contractor has not fully closed out the project within
thirty days of the date of Substantial Completion, DMR Architects" on-going
effort will be as an Additional Service.

D. Basic Service Fee Compensation:

1. Professional Service Fees for Basic Services described above shall be as
follows:

Field Verification/Design Development $ 3,500.00

Construction Documents $ 8,500.00
Bidding $ 1,500.00
Construction Administration $ 4,000.00
Reimbursable Expenses $ 1,000.00

Total Base Fee $18,500.00

Reimbursable Expenses, billed at 1.1 times cost, includes Cost of plotting
documents, reproduction and printing, faxes, postage, express mail,
ploting, prinfing, reproduction and fravel reimbursement.

Does not include renderings and models requested by the Client and
required for public presentations and Agency fees which are to be paid
directly by Owner.

E. Progress Payments:

DMR will invoice the Project Owner on a monthly basis. Invoicing will be based on
percentage of work performed. Payment is due 10 days after next Board Meeting
subsequent to invoice submission upon receipt of Architects’ invoice.

F. Additional Services:;

Additional Services are professional services not expressly set forth in the Basic
Services, to be performed by DMR Architects or a consulfant to DMR Architects, and
also include those services that are excluded / limited as set forth in the Basic
Services. Addifional Services may be provided if authorized by the Project Owner and
agreed to by DMR Architects. Such Additional Services may include, but are not
necessarily limited fo those services listed below:

Multiple Preliminary Designs

Value Engineering / Analysis

Structural Engineering

Services and documeniation required to seek approvals of agencies
other than the local building department and NJDOE.

Hazardous Materials Assessment, Investigation, Remediafion.

«  Modifications to plans or specifications subsequent to same having
been approved by the Project Owner or an approving agency.
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e  Providing services made necessary by the default of the Contractor,
by major defects or deficiencies in the work of the Contfractor, or by
failure of performance of either the Owner or Contractor under the
contract for construction.

e  Providing services in evaluating an exiensive number of claims
submitted by the contractor or others in connection with the
contactor's wark.

s  On-Site Project Representation / Construction Management

« Revisions fo the project scope after rebidding in the event that the
public bids do not come in within the approved referendum cost

Additional Services will be performed for a mutually agreeable fixed fee set
forth in a fully executed amendment to this Proposal or on a time (hourly) and
expenses basis in accordance with the following schedule of rates:

DMR HOURLY RATES

PHNCIPAL coevereee st isrs st naen 5140
Project MONGYET ... isnsnsesssesrssnesrnes 5145
Interior Designer ........ccviicrirnnviminncse s scenenes $145
Project Architect e S$125
DIGHSPEISOMN eorrecivsmiiriirsen e isesisnssensonsaes 5120
JUNIor DraffSPersOn. ..o ivrivinsisvrnerrrrir s $79
Administrative /Cleficdl . $55
Reimbursable EXPenses......c v Costx 1.1
G. Construction Cost / Project Owner Budget

The approved referendum construction cost was prepared by others at an
unknown time. Given the time lapse between the construction cost
estimate and the time the public bids will be received, DMR Architects
cannot and does not warrant that the bids will be within the approved
referendum cosfts.

H. General Terms

e DMR Architects and their consultants will be paid for actudl services performed
under this contract in the event of canceliation.

e Payment is a direct obligation and is not contingent upon any other schedule or
other contracts or financial arrangements. Payment of invoices is not subject to
unilateral discounting or set off by the Project Owner and payment for actual
services rendered is due despite suspension or termination.
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L Suspension of Services

If the Project Owner fails to make payment when due or otherwise is in breach of this
proposal, DMR Architects may suspend performance of services at any time affer
providing nofice to the Project Owner. DMR Archifects shallt have no liabilifies
whatsoever to the Project Owner for any costs or damages ds a result of such
suspension caused by any breach of this Proposal by the Project Owner.

J Ownership and Reuse of Work Product / Photographs / Ardistic Representalions
All reports, plans, specifications, computer files, field data, notes and other
documentis and instruments prepared by DMR Archifects or its consultanis pursuant
1o this Agreement ("Documents”) are and remain the property of DMR Architects s
instruments of service with respect to this Agreement. The Documents are nof
intended or represented to be suitable for reuse by the Project Owner or others on
extensions of this project or on any other project. Any reuse of the Documents
without the written approval by DMR Architects will be at the Project Owner’s sole risk
and without liability or legal exposure to DMR Architects. The Project Owner shall
indemnify, defend and hold harmiess DMR Architects from and against any claims,
damages or losses including attorney's fees and cosfs, arising out of or resulting from
the unauthorized reuse and / or unauthorized changes to the Documents.

DMR Architects shall have the right to include photographic or artistic representations
of the constructed project as related to the design of the Project among DMR
Architect’s promotional and professional materials.  The Architect shall be given
reasonable access to the completed Project in order fo obtain such representations.
The Project Owner shall provide professional credit to DMR Architects in the Project
Owner's promotional materials for the Project.

K. Limitation of Liability and Indemnification / Statute of Limitations

DMR. Architects fotal liability to the Project Owner shall be limited to ifs fee for
professional services for the Project for injury or loss to the Project Owner arising from
an action, damage, claim, demand, judgment, foss, cost, or expense against the
Project Owner as a result of the DMR Architects actions or inactions. In no event shall
DMR Architects be liable for incidental or consequential damages including, without
limitation, loss of use or loss of profits, incurred by Project Owner or the Project
Owner's subsidiaries, successors or end users, regardiess of whether such claim is
based upon alleged breach of contract, breach of any statutory duty or obligation,
willful misconduct or negligent act or omission, whether professional or non-
professional, of DMR Architects.

Causes of action between the parties to this Agreement pertaining o acts or failures
to act shall be deemed to have accrued and the applicable statutes of fimitations
shall commence to run not fater than either the date of Substantial Completion (i.e.,
issuance of a temporary cerlificate of occupancy or other point in fime deemed o
be that the project is substantially complete) for acts or failures to act prior o
substantial Completion or the date of issuance of the finat Certificate of Payment o
the contractor for acts of failures to act occuring after Substantial Completion. In
no event shall the statute of limitations commence to run any lafer than the date
when DMR Architects' services are substantially complete.

L Agreement
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The execution of this proposal by authorized representative of the Project Owner will
bind the Project Owner to the terms and conditions of this proposal and upon being
fully execuled, will allow DMR Architects fo commence ifs services. The individual
executing below represents and warrants that they are authorized fo bind the Project
Owner to the terms and conditions of this proposal.  In the event that the Project
Owner desires a formal AlA agreement or similar agreement. the parties shall
negofiate same in good faith and upon being fully executed, shall supersede this
signed proposal. Until such time, this fully executed proposal shall remain in full force
and effect and bind the parties. Notwithstanding the foregoing, the basic provisions
of the terms and conditions of this proposal shall be included in a subsequent written
agreement.

Very truly yours,

H l
( ‘;/}/[w‘k ‘fp.&lg_’ AT A A
- Donna C&en O'Gorman, AlA

Architect: DMR Al’ChITeCTS

Pl
Signature: { 4 ,m.q/ J AN A

Name/Title: [ Pz et Managec

Sonk

Date: e\ 21

L.

Project Owner / Client: North Hunterdon Regional High School District

Signature: Date:
Name/Title:

Cc: Lioyd A, Rosenberg; DMR Architects
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