August 1, 2017

Ms. Susan Press

Business Administrator

North Hunterdon Regional High School District
1445 Route 31 South

Annandale, New Jersey 08801

Proposail: New Exterior School Sign
Voorhees High Schoal

DMR Project No. : 3999
Dear Ms. Press:

DMR Architects' is pleased to provide this proposal for architectural services in
connection with the above referenced project.

A. Project Understanding
We understand the project to be limited to removal of the existing building
sign and new building signage at Voorhees High School.

The work includes removal of the existing building letters and patching and
and new building letters af the entrance facade (First line -* Voorhees High
School" ; Second line - " A National Blue Ribbon School of Excellence").

This is a non-educational project and will be submitted to DOE for approval,

B. Scope of Architect and Engineeting Basic Services:
DMR Architects' Basic Services are provided herein below. DMR Architects
will perform its services consistent with the professional skill and care ordinarily
provided by architects practicing in the same or similar locality under the
same or similar conditions. The Architect shall cooperate with those
consultants retained by the Owner,

C. Architectural Basic Services
Field Verification / Design Development Phase Services
DMR Architects shall verify existing conditions in the field and prepare Design
Develop Documents for the Project Owner's approval based upon the
approved Schematic plans. The Design Development Documents shall consist
of preliminary drawings and  information regarding the design including all
systems and materials. DMR Architects shall submit the Design
Documents fo the Project Owner, and request the Project Owner's approval.

New Jersey Depariment of Education Submission
The Schematic application to NJDOE will be submitted for approval as a non-
educational project.

3999 Proposal - Building Sign at Voorhees High School



Construction Document Phase Services

Based on the Project Owner’s approval of the Design Documents, and on the
Project Owner's authorization of any adjustments in the Project requirements
and the budget for probable consfruction cost estimale, DMR Architects shall
prepare Construction Documents for the Project Owner's appraval, The
Construction Documents shall consist of Drawings and Specifications setting
forth in detail the quality levels of materials and systems and other
requirements for the probable construction cost estimate. The DMR Architects
shall update the estimate for the probable construction cost estimate.

DMR Architects shall submit the Construction Documents to the Owner advise
the Owner of any adjustments to the estimate of the probable construction
cost estimate and obtain the Project Owner's approval.

Middlesex Regional County Educational Services Phase

This project will not go out for public bidding. DMR will assist the school district

and work  with the Middlesex Regional County Educational Services

Commission in hiring pre-approved confractors,

DMR Architects shall assist the Project Owner by:

1 procuring the reproduction of Construction Documents for distribution to
prospective contractors;

2 maintaining the log of distribution;

.3 organizing and conducting a conference for selected contractors;

4  preparing responses fo questions from prospective confraciors and
providing clarifications and interpretations of the Construction
Documents to dll prospective contractors in writing

Construction Administrafive Phase Services

DMR Architects shall advise and consult with the Project Owner during the
Construction Phase Services. DMR Architects shall not have confrol over,
charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in
connection with the construction Work, nor shall DMR Architects be
responsible for the Contractor's failure to perform the Work in accordance
with the requirements of the Confract Documents. The Architect shall not be
responsible for acts or omissions of the Contractor or of any other persons or
enftities performing portions of the Work.

DMR Architects responsibility to provide Construction Phase services
commences with the execution of Contract for Construction {not a Notice to
Proceed) being fully executed by the Project Owner and the Contractor, and
terminates thirty days after the issuance of temporary certificate of
occupancy by the local building official / substantial completion,

DMR Architects shall visit the site at intervals appropriate o the stage of
construction, to become generally familiar with the progress and quality of
the portion of the Work completed, and to determine, in generdl, if the Work
observed is being performed in a manner indicaling thatl the Work, when fully
completed, will be in accordance with the Contract Documents. On the basis
of the site visits DMR Architects shall keep the Project Owner reasonably
informed about the progress and quality of the portion of the Work
completed, and report to the Project Owner (1) known deviations from the
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DMR

Contract Documents and from the most recent construction schedule
submitted by the Contractor, and (2) defects and deficiencies observed in
fthe Work.

DMR Architects shall review and certify the Contractor's Applications for
Payment for the amounts due the Conlractor. The Architect's certification for
payment shall constitute a representation to the Project Owner, based on
DMR Architect's evaluation of the Work and on the data comprising the
Contractor's Application for Payment, that, to the best of DMR Architect's
knowledge, information and belief, the Work has progressed to the point
indicated and that the quality of the Work is in accordance with the Confract
Documents for Payment,

DMR Architects’ review and processing of the Contractor's submittals such as
Shop Drawings, Product Data and Samples, is for the limited purpose of
checking for conformance with information given and the design concept
expressed in the Confract Documents.

DMR Architects shall review and respond to Requests for Information
regarding the Contract Documents. Requests for information shall include, at
a minimum, a detailed written statement that indicates the specific Drawings
or Spedcifications in need of clarification and the nature of the clarification
requested. If appropriate, DMR Architects shall prepare and issue
supplemental Drawings and Specifications in response fo requests for
information,

DMR Architects shall conduct abservations to determine the date or dates of
Substantial Completion and issue a Certificate of Substantial Completion.
When the Work is found to be substantially complete, DMR Architects will
perform a sife visit and develop a punch list. DMR Architects shall inform the
Project Owner about the balance of the Contract Sum remaining to be paid
the Contractor, including the amount o be retained from the Contract Sum,
it any, for final completion or correction of the Work.

The Project Close-Out Sub-Phase Services commences with the date of
Substantial Completion and runs for a total of thirty {30) days. During this time,
DMR Architects shall use good faith to have the Contractor close-out the
Project. DMR Architects shall forward to the Project Owner the following
information received from the Contractor: {1) consent of surety or sureties, if
any, to reduction in or partial release of retainage or the making of final
payment; (2) affidavils, receipts, releases and waivers of liens or bonds
indemnifying the Owner against liens; (3) any other documentation required
of the Contractor under the Contract Documents; (4] written warranties and
related documents required by the Contract Documents,

DMR Architects will conduct one follow-up site visit to review the completed
punch-list items to check conformance of the Work with the requirements of
the Contract Documents and fo verify the accuracy and completeness of
the punch list submitted by the Contractor of Work to be completed or
corrected.
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In the event that the Contractor has not fully closed out the project within
thirty days of the date of Substantial Completion, DMR Architects' on-going
effort will be as an Additional Service.

b. Basic Service Fee Compensation:

1. Professional Service Fees for Basic Services desciibed above shall be as

follows:

Field Verification $ 1,120.00
Design Development $  695.00
Construclion Documents $ 1,050.00
MCRESC $  480.00
Construction Administration $ 1,105.00
Reimbursable Expenses $ 250.00

Total Base Fee $ 4,900.00

Reimbursable Expenses includes Cost of plotting documents, reproduction
and printing, faxes, postage, express mail, plotting, printing and
reproduction.

Does not include renderings and models requested by the Client and
required for public presentations and Agency fees which are to be paid
directly by Owner,

E. Progress Payments:
DMR will invoice the Project Owner on a monthly basis. Fees will be based on
percentage of work performed. Payment is due upon receipt of Architects’ invoice.

F. Additional Services:

Additional Services are professional services not expressly set forth in the Basic
Services, to be performed by DMR Architects or a consultant to DMR Architects, and
also include those services that are excluded / limited as set forth in the Basic
Services. Additional Services may be provided if authorized by the Project Owner and
agreed to by DMR Architects. Such Additional Services may include, but are not
necessarnly limited to those services listed below:

Planning Board/Zoning Board Presentations

Multiple Preliminary Designs

Vdlue Engineering / Analysis.

Services and documentation required to seek approvals of agencies

other than the local building department and NJDOE,

Hazardous Materials Assessment, Investigation, Remediation.

°  Modifications to plans or specifications subsequent to same having
been approved by the Project Owner or an approving agency.

e Providing services made necessary by the default of the Contractor,
by major defects or deficiencies in the work of the Confractor. or by
tailure of performance of either the Owner or Contractor under the
confract for construction.

e Providing services in evaluating an extensive number of claims

submitted by the contractor or others in connection with the

contactor’s work.,

e 8 L ¢
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¢ On-Site Project Representation / Construction Management
Additional Services are any services not described as a Basic Service and /or
are listed hereinabove. In the event of a perceived conflict as to the Basic
Services' description and the Additional Services listed, the listing shall prevait.
Additional Services will be performed for a mutually agreeable fixed fee set
forth in a fully executed amendment to this Proposal or on o time (hourty} and
expenses basis in accordance with the following schedule of rates:

DMR HOURLY RATES

G.

PANCIPAL oot ereseeseses s s estees s 5195
Project ManGQQer . cceeese s s e $180
Construction Administration .....eeeceiveennnn, rerbornns $170
INFErIOr DESIGNET...ooiviiiviiiieeceereersveve s e e esrseseeans $170
Project ArChHect ..o e e $170
DIGRSPEISON coiveiriienireeseriirecn e ceresae s essenons 5160
Junior DIGfSPeISONM..cv.vvee v e eeriier e e e e $120
Administrative /Clericdl ..o $75
Reimbursable EXpenses..........cccooevevvevnvieeseisnenns v Cost x 1,1

Construction Cost / Project Owner Budget

DMR Architects cannot and does not warrant any estimated pricing or
probable construction cost information developed for the Project. Any
review and/or evaluation by the DMR Architects of cost data and budget
estimates made by others shall not be interpreted as DMR Architects'
approval and/or ramification of such cost, budgets or estimates.

H.

General Terms

This Proposal will be valid for 30 days. DMR Architects reserves the right to review
and if necessary revise fees and fime schedules after that time.

DMR Architects and their consultants will be paid for actual services performed
under this contract in the event of cancellation.

Payments for professional fees and expenses are to be made in proportion fo
services provided for each phase on a monthly basis. Payments to DMR will be
due at fime services are performed. Unpaid balances more than 30 days will be
presumed to have interest calculated at the prevailing prime rate.

Payment is a direct obligation and is not contingent upon any other schedule or
other contracts or financial arrangements. Payment of invoices is not subject to
unilateral discounting or set off by the Project Owner and payment for actual
services rendered is due despite suspension or termination.
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1. Suspension of Services

If the Project Owner fails to make payment when due or otherwise is in breach of this
proposal, DMR Architects may suspend performance of services at any time affer
providing notice to the Project Owner. DMR Archifects shall have no liabilities
whatscever to the Project Owner for any costs or damages as a result of such
suspension caused by any breach of this Proposal by the Project Owner,

J. Ownership and Reuse of Work Product / Photographs / Ardistic Representations
All reports, plans, specifications, computer files, field data, notes and other
documents and instruments prepared by DMR Architects or its consultants pursuant
to this Agreement {"Documents”) are and remain the property of DMR Architects as
instruments of service with respect to this Agreement. The Documents are not
infended or represented to be suitable for reuse by the Project Owner or others on
exftensions of this project or on any other project. Any reuse of the Documents
without the written approval by DMR Architects will be at the Project Owner's sole risk
and without liability or legal exposure to DMR Architects. The Project Owner shall
indemnify, defend and hold harmiess DMR Architects from and against any claims,
damages or losses including attorney's fees and costs, arising out of or resulting from
the unauthorized reuse and / or unauthorized changes o the Documents,

DMR Architects shall have the right fo include photographic or artistic representations
of the constructed projeci as related to the design of the Project among DMR
Architect's promational and professional materials.  The Architect shall be given
reasonable access to the completed Project in order to obtain such representations.
The Project Owner shall provide professional credit to DMR Architects in the Project
Owner's promoftional materials for the Project.

K. Limitation of Liability and Indemnification / Statute of Limlitations

DMR Architects total liability o the Project Owner shall be limited to its fee for
professional services for the Project for injury or loss fo the Project Owner arising from
an action, damage. claim, demand, judgment, loss, cost, or expense against the
Project Owner as a result of the DMR Architects actions or inactions. In no event shall
DMR Architects be liable tor incidental or consequential damages including, without
limitation, loss of use or loss of profifs, incurred by Project Owner or the Project
Owner's subsidiaries, successors or end users, regardless of whether such claim is
based upon dlleged breach of contract, breach of any statutory duty or obligation,
willful misconduct or negligent act or omission, whether professional or non-
professional, of DMR Architects.

Causes of action between the parties to this Agreement pertaining to acts or failures
to act shall be deemed to have accrued and the applicable statutes of limitations
shall commence fo run not later than either the date of Substantial Completion {i.e.,
issuance of a temporary certificate of occupancy or other point in time deemed to
be that the project is substantially complete} for acts or failures to act prior to
Substantial Completion or the date of issuance of the final Certificate of Payment to
the contfractor for acts of failures to act occurring after Substantial Completion. In
no event shall the statute of limitations commence to run any later than the datse
when DMR Architecis' services are substantially complete.

L Agreement

The execution of this proposal by authorized representative of the Project Owner will
bind the Project Owner to the terms and conditions of this proposal and upon being
fully executed, will allow DMR Architecis to commence ifs services. The individual
executing below represents and warrants that they are authorized to bind the Project

3999 Proposal - Building Sign at Voorhees High School



Owner to the terms and conditions of this proposal.  In the event that the Project
Owner desires a formal AIA agreement or similar agreement, the parties shall
negoftiate same in good faith and upon being fully executed, shall supersede this
signed proposal. Unfil such time, this fully executed proposal shall remain in full force
and effect and bind the parties. Notwithstanding the foregoing, the basic provisions
of the terms and conditions of this proposal shall not be ended in a subsequent
writfen agreement, :

Very truly yours,

@L A lin_ Q%[}? A, Yt )

Donna Coen O'Gorman, AlA

Architect: DMR Architects
//.lj iH)M
Signature: (f{,/éi//&Lc’L é{_' Al o ) Date: August 1, 2017

Name/Title: L. Project Manager

Project Owner / Client: North Hunterdon Regional High School District

Signature: Dafe:
Name/Title:

Cc: Karen Ruane; NHVRHSD
Joseph Bilothi ; NHVRHSD
Lioyd A. Rosenberg; DMR Architects
Dan Salazar, DMR Architects
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