DMR

ARCHITECTURE
PLANNING
ENGINEERING
INTERIORS
CONSULTING

August 14, 2017

Ms. Susan Press

Business Administrator

North Hunterdon — Voorhees Regional High School District
1445 Route 31 South

Annandale, New Jersey 08801

Re: PROPOSAL
North Hunterdon-Yoorhees Regional High School District
Long Range Facility Plan Update

DMR Project No. 4003
Dear Ms. Press:

DMR Architects is pleased to submit this proposal to provide architectural services
in connection with North Hunterdon-Voorhees Regional High School District Long
Range Facility Plan (LRFP) Update.

A Project Understanding:
It is our understanding that the Department of Education has requested your

Long Range Facility Plan be updated. NJDOE Requires an updated LRFP every
five {5) years from the date of last approval.

As the LRFP reporting system requires various types of analysis, DMR will meet with
the District to determine the type of analysis needed to reach the appropriate
conclusions of facility needs for the next five years. This analysis would provide
the District with the necessary information to arrive to conclusions concerning
enrolliments, the disposition and development of sites, buildings. and program
spaces, and estimated project costs. The analysis will also help the District to
determine if major facilities improvement projects or school restructuring is
required. To make the LRFP a successful plan, DMR will work with the district to
address both educational adequacy and facility issues.

B. Basic $ervices:
The following acfivities will be undertaking as part of DMR's Scope of work relative
to the above referenced project.

1. Conduct a field investigation at each school fo assess any changes io the
existing inventory {site, school, rooms, etc.);
2. During this field investigation DMR and our MEP consuttant , Strunk Albert

will also assess the District's inventory for deficiencies and prepare ¢ list of
deficiencies to be reviewed with the District which will ulfimately become
Systerns Projects within the District’s LRFP;

3. DMR will review with the District the DOE's projected enroliment for the
District, and review and modify the submission as required:
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4, Work with the District to identify and list proposed school facilifies projects
and other capital projects, Including scopes of work;
5. Modify existing floor plans and site plans prepared previously for the 2005

LRFP based upon revisions to the District’s inventory identified during the
field investigations;

é. Input the information into the NJDOE website.
7. Print and compile the finished reports.
C. Responsibilities of the client:

NHVRHSD shall arrange the necessary authorization fo allow DMR, its agents, sub
consultants and representatives to have access fo the subject facilities and
structures thereon at reasonable times throughout the term of this agreement.

NHVRHSD shall make arrangements to allow its other consultants, if applicable, fo
be available to DMR for consultation regarding proper coordination of the
project.

D. Compensafion

DMR Architects' professional services fee for the Services stated above shall be
Thirty two Thousand Six Hundred Doliars ($32,600.00} for the North Hunterdon High
School and Voorhees High School.

This proposal includes:

PHASE FEE

Field Investigation { Architectural and MEP) $12,000.00
Projected Enrclliment $ 1,800.00

Deficiency Report (including order of magnitude cost) | $10,500.00
DOE - Datd Input and Submission $ 2,800.00

Modify Existing Floor Plans $ 3,500.00

Reimbursables $ 2,000.00

TOTAL $32,600.00

Progress Payments:

DMR will invoice on a monthly basis. Basic Service Fees will be based on
percentoge of work performed. Reimbursable Fees will be equally
divided per phase.

Additional Service Fees:

Additional Services are not included as Basic Service under this
Agreement, and maly be provided if authorized by both the Owner and
agreed to by DMR. In addition, Additional Services include those activities
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expressly excluded under Basic Services. Such Additional Services may
include, but are not necessarily fimited fo those services listed below.

Architectural/Engineering services other than specified above

Services and documentation required 1o seek approvdls of agencies
other than NJDOE

Attendance at meetings seeking agency approvals beyond those
provided as Basic Service

Identification, assessment and / or abaterment, remediation of
hazardous materials, toxic materials and / or environmental
contaminants to include, but not limited fo asbesios containing
materals, mold, lead paint, PCB containing equipment or fixtures,
hazardous containing material ballasts, radon, formaldehyde, volatile
organic vapors.

Site safety and security conditions.

Additionai Services outside the scope set forth herein shall be billed on an hourly
basis in accordance with the following schedule of rates:

Hourly Rates

Principal $195
Construction Administration $170
Project Manager $180
Project Designer $175
Project Architect $170
Architect $170
Draftsperson $160
Interior Designer $170
Marketing Public Relations $160
Junior Draftsperson . $120
Construction Administration Technician $100
Administrative Support $75
Clerical $ 70

The indicated rates shall be updated on a yearly basis fo accommodate inflation
and employee rate increases. For any professional consultant required to be
retained by DMR Architects, other than the MEP Engineer included within the
Basic Service Fee, DMR Architects will invoice the Owner at the consuliant's fee
plus twenty percent.
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Schedule

DMR Architects and NHVRHSD will develop a mutually acceptable project
schedule. Basic Services will begin upon acceptance of this Agreement,
and wil proceed until completion of the Project.

Other Conditions

2

This Agreemenl assumes that approving agencies are limited fo the
NJUDOE and includes meetings and preparation of documents needed
for approvals by same. Meetings and coordination required to seek
approvals of any other agencies are not included as Basic Services,
but can be provided ai Owner's request as Additional Services.

Genergal Terms

This proposal will be valid for 30 doys. DMR Architects reserves the
right to review and if necessary revise fees and time schedules after
that time.

DMR Architects and their consultanis will be paid for actual services
performed under this contract in the event of cancellation.

Payments are to be made in proportion to services provided for each
phase on a monthly basis. Payments to DMR will be due at time
services are performed. Unpaid balances more than 30 days will be
presumed 1o have inferest calculated at the prevailing prime rate
pursuant to the Prompt Payment Law. The parties agree to mediation
or arbitration in connection with fee and / or payment disputes.

Payment is a direct obligation and is not contingent upon any other
schedule or other contracts or financial airangements. Payment of
invoices is not subject to unilateral discounting or set off by the Client
and payment for actual services rendered is due despite suspension or
termination unless services are causes of the termination of these
agreements by either party.

Suspension of Services:

If the client fails to make payment when due or otherwise is in breach
of this agreement, DMR Architects may suspend performance of
services at any time after providing nofice to the client. DMR
Architects shall have no liabilities whatsoever to the client for any costs
or damages as a result of such suspension caused by any breach of
this agreement by the Client.



==DMR

Ms, Susan Press

North Hunterdon-Voorhees Regional High School District
LRFP Update - Proposal

Page 5of 6

Ownership and reuse of documents:

s Al reports, plans, specifications, computer files, field data, notes and
other documents and instruments prepared by DMR Architects or its
consultants pursuant to this Agreement (“Documents”) are and
remain the property of DMR Architects as instruments of service with
respect to this Agreement. The Documents are not intended or
represented to be suitable for reuse by the Client or others on
extensions of this project or on any other project. Any reuse of the
Documents without the wiitten approval by DMR Architects will be at
the Client's sole risk and without liabifity or legal exposure to DMR
Architects. The Client shall indemnify, defend and hold harmless DMR
Architects from and against any claims, damages or losses including
attorney's fees and costs, arising out of or resulting there from.

¢ The Client willindemnify or hold DMR harmiess against unauthorized
reuse and unauthorized changes to the documents. If DMR is
terminated for cause, after appropriate notice to cure and DMR has
not cured their default and after payment of all fees earned as of the
date of fermination, DMR will relinquish ownership of the drawings.
However, if DMR is terminated without cause or for convenience, DMR
maintains the ownership of the drawings.

G. Limitation of Liability and indemnification
DMR Architects total liability to the Client shall be imited to its fee for
professional services for the Project for injury or loss to the Client arising
from an action, damage, claim, demand, judgment, loss, cost, or
expense against the Client as a result of the DMR Architects’ negligent
actions, errors or omissions. In no event shall DMR Architects be liable for
incidental or consequential damages including, without limitation, loss of
use or loss of profits, incurred by Client or the Client's subsidiaries,
successors or end users, regardless of whether such claim is based upon
alleged breach of contract, breach of any statutory duty or obligation,
willful misconduct or negligent act or omission, whether professional or
non-professional, of the DMR Architects.

H. Agreement
Signing this proposal authorizes DMR to inifiate the project and proceed

with the agreed services and shall bind the parties o the terms and
conditions hereof. Fees and conditions represented in this proposal are
applicable for 60 days from date of proposal.
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I Accepiance
This Agreement is entered into, effective as of the first date written above

by the following signatories who confirm that they are legally empowered
and authorized to execute this Agreement.

Very Truly Yours,

Donna Coen O'Gorman, AlA

Project Manager

Architect: DMR Architects

- /
- (A
Signature Llvncc go T2STY00 o8 Date: August 14, 2017

Name/Title:  Donna Coen O'Gorman
Project Manager

Client: North Hunterdon-Voorhees Regional High School District
Signature: Date:
Name/Title:

Cc: Lynn Baumeister, NHVRHSD
Lloyd A. Rosenberg: DMR Architects



