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July 26, 2017

Ms. Susan Press

Business Administrator

North Hunterdon - Voorhees Regional High School District
1445 Route 31 South

Annandale, New Jersey 08801

Proposat: Administration Building
New Above Ground Storage Tank

Project Type: Non-Educational Capital Project
DMR Project No. : M2017-100

Dear Ms. Press:

DMR Architects is pleased to provide this proposal for professional Architectural, Civil,
and Structural and MEP Engineering services In connection with the obove
referenced project.

A, Project Understanding

We understand the North Hunterdon-Voorhees School District engaged
Independence Constructors to remove the existing underground storage
tank. The district is requesting DMR Architects design the proposed two new
above ground storage fanks o service the Administration Building. The scope
of work will also include survey, design of a new concretfe slab, fence and
connections to the existing boiler. This proposal also includes submission to
the DOE and preparation, submission and testimony to the Clinton Planning
Board.

This is a Non-Educational Capital Project that is included in the current year
school budget.

B. Scope of Architect and Engineering Basic Services:
DMR Architects' Basic Services are provided herein below, DMR Architects’
will perform its services consistent with the professional skill and care ordinarily
provided by architects practicing in the same or similar focality under the
same or similar conditions. The Architect shall cooperate with those
consultants retained by the Owner and the Owner's consuliants.

C. Architectural Basic Services:

e Survey/ Field Verification/Schematic Design Phase Services
DMR Architects and our consultants shall verify existing conditions in the field
and prepare Schematic Design Documents for the Project Owner's approval.
The Schematic Design Documents shall consist of preliminary drawings and
other documents. DMR Architects shall submit the Schematic Design
Documents to the Project Owner, and request the Project Owner's approvdl,
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o New Jersey Department of Education Submission
Based on the Project Owner's approval of the Schematic Design, DMR
Architects shall prepare Schematic Design Documents for submission to
NJDOE consisting of the following:

o This Phase requires a Resolution from the BOE

o Preparation and Submission of the Schematic Application o
NJDOE

We understand that the project will be submitted to the Local Building Official
in lieu of NJDCA Code for review, therefore the signature of the local Building
Official will be required on one of the forms

This will require a fee to NJDOE which is not yet determined.

» Construction Document Phase Services
Based on the Project Owner's approval of the Schematic Design Documents,
and on the Project Owner's authorization of any adjustments in the Projeci
requirements and the budget for probable construction cost estimate, DMR
Architects shall prepare Construction Documents for the Project Owner's
approval. The Construction Documents shall consist of Drawings and
Specifications setfing forth in detail the qudlity levels of materials and systems
and other requirements for the probable consfruction cost estimate. The DMR
Architects shall update the estimate for the probable construction cost
sstimate. DMR Architects shall submit the Construction Documents to the
Owner, advise the Owner of any adjustments to the estimate of the probable
construction cost estimate and obtain the Project Qwner's approval,

e MRESC Phase
It is our understanding the district has retained Independence
Constructor's fo procure and install the above ground tanks.
This phase shall consist of reviewing documents with the selected
Vendor. DMR Architects shall assist the Project Owner by preparing responses
1o questions and providing clarifications and interpretations of the
Construction Documents to the selected vendor,

e Construction Administration Phase Services
DMR Architects shall advise and consult with the Project Owner during the
Construction Phase Services. DMR Architects shall not have control over,
charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in
connection with the construction Work, nor shall DMR Architects be
responsible for the Contractor's failure to perform the Work in accordance
with the requirements of the Contract Documents. The Architect shall not be
responsible for acts or omissions of the Contractor or of any other persons or
entities performing portions of the Work.

DMR Architects responsibility to provide Construction Phase services

commences with the execution of Contract for Construction (not a Notice to
Proceed) being fully executed by the Project Owner and the Contractor, and
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terminates thirty days after the issucance of temporary cerfificate of
occupancy by the local building official / substantial completion.

DMR Architects shall visit the site at intervals appropriate to the stage of
construction, to become generally familiar with the progress and quality of
the portion of the Work completed, and to determine, in general, if the Work
observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. On the basis
of the site visits DMR Architects shall keep the Project Qwner recisonably
informed about the progress and qudlity of the portion of the Work
completed, and report to the Project Owner (1) known deviations from the
Contract Documents and from the most recent construction schedule
submitted by the Contractor, and (2) defects and deficiencies observed in
the Work.

DMR Architects shall review and certify the Contractor's Applications for
Payment for the amounts due the Contractor. The Architect's certification for
payment shall constitute a representation to the Project Owner, based on
DMR Architect’s evaluation of the Work and on the data comprising the
Contractor's Application for Payment, that, fo the best of DMR Architect’s
knowledge, information and belief, the Work has progressed to the point
indicated and that the quaiity of the Work is in accordance with the Contract
Documents for Payment.

DMR Architects' review and processing of the Contractor's submittals such as
Shop Drawings, Product Data and Samples, is for the limited purpose of
checking for conformance with information given and the design concept
expressed in the Confract Documents.

DMR Architects shall review and respond to Requests for Information
regarding the Contract Documents, Requests for information shall include, at
a minimum, a detailed written statement that indicates the specific Drawings
or Specifications in need of clarification and the nature of the clarification
requested. If appropriate, DMR Architects shall prepare and issue
supplemental Drawings and Specifications in response to requests for
information,

DMR Architects shall conduct observations to determine the date or dates of
Substantial Completion and issue a Certificate of Substantial Completion.
When the Work is found fo be substantially complete, DMR Architects will
perform a site visit and develop a punch fist. DMR Architects shall inform the
Project Owner about the balance of the Contract Sum remaining to be paid
the Contractor, including the amount to be retained from the Contract Sum,
it any, for final completion or correction of the Work.

The Project Close-Out Sub-Phase Services commences with the date of
Substantial Completion and runs for a total of thirty {30) days. During this fime,
DMR Architects shall use good faith to have the Contractor close-cut the
Project. DMR Architects shall forward to the Project Owner the following
information received from the Contractor: [1) consent of surety or sureties, if
any, fo reduction in or partial release of retainage or the making of final
payment; (2} affidavits, receipts, releases and walvers of liens or bonds
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indemnifying the Owner against liens; {3) any other documentation required
of the Contractor under the Contract Documents; (4) written warranties and
related documents required by the Contract Documents.

DMR Architects will conduct one follow-up site visit to review the completed
punch-list items to check conformance of the Work with the requirements of
the Contract Documents and to verify the accuracy and completeneass of
the punch list submitted by the Contractor of Work to be completed or
corrected,

In the event that the Contractor has not fully closed out the project within
thirty days of the date of Substantial Completion, DMR Architects' on-going
effort will be as an Additional Service.

D. Basic Service Fee Compensation:

1. Professional Service Fees for Basic Services described above shall be as

follows;

Survey/Field Verification $ 3,500.00
Schematic Design $ 1,500.00
Construction Documents $ 3.000.00
MRESC $ 1,000.00
Construction Administration $ 1,500.00

Planning Board Preparation,
Application/ Testimony* $ 4,500.00
Reimbursable Expenses** $ 1,000.00

Total Fee $146,000.00

*Fee does not include any costs associated with the Board Attomey's
fees.

**Reimbursable Expenses, billed at 1.1 times cost, includes Cost of plotting
documents, reproduction and printing, faxes, postage, express mail,
plotting, printing and reproduction and travel reimbursement,

Does not include renderings and models requested by the Client and
required for public presentations and Agency fees which are to be paid
directly by Owner.

E. Progress Payments:

DMR will invoice the Project Owner on a monthly basis. Invoicing will be
based on percentage of work performed. Payment is due 10 days after
next Board Meeting subsequent to invoice subimission upon receipt of
Architects' invoice.

E. Progress Payments:

DMR will invoice the Project Owner on g monthly basis. Fees will be based
on percentage of work performed. Payment is due upon receipt of
Architects’ invoice,
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F. Additional Services:

Additional Services are professional services not expressly set forth in the
Basic Services, fo be performed by DMR Architects or a consultant to DMR
Architects, and also include those services that are excluded / limited as
set forth in the Basic Services. Additional Services may be provided if
authorized by the Project Owner and agreed fo by DMR Architects. Such
Additional Services may include, but are not necessarily limited fo those
services listed below:

Cost Estimate

Multiple Preliminary Designs

Value Engineering / Analysis.

Services and documentation required to seek approvals of agencies

other than the local building department and NJDOE.

Hazardous Materials Assessment, Investigation, Remediation.

e Modifications fo plans or specifications subsequent to same having
been approved by the Project Owner or an approving agenay.

e Providing services made necessary by the default of the Contractor,
by major defects or deficiencies in the work of the Contractor, or by
failure of performance of either the Owner or Cantractor under the
contfract for construction.

¢  Praviding services in evaluating an extensive number of claims
submitted by the contractor or others in connection with the
confactor's work.,

e On-Site Project Representation / Construction management

e @ o @

Additional Services will be performed for a mutually agreeable fixed fee
set forth in a fully executed amendment fo this Proposal or on a fime
(hourly} and expenses basis in accordance with the following schedule of
rates:

DMR HOURLY RATES

PHOCIPAL c.ovivrvcrrrrrrvennrirr s ssesessessresssisssssrereeses $195
Project MAnGger ... $180
Construction Administrafion ............ccocceiiinviiinin e, 5170
Inferior Designer ..o e $170
Project Archifect ........ccvnnmmnennesee e $170
DIGHSPRISON ..o eraesns e 5160
JUNIOT DIARSPEISON.....iviiiiiinirrrir s e eeen 5120
Administrative..........cooeceveennann. ettt $75
Reimbursable EXpenses......c.ccoviviiiiiviiioeniinn Costx 1.1
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G. Consiruction Cost / Project Owner Budget

DMR Architects cannot and does not warrant any estimated pricing or
probable construction cost information developed for the Project. Any
review and/or evaluation by the DMR Architects of cost data and budget
estimates made by others shall not be interpreted as DMR Architects'
approval and/or ramification of such cost, budgets or estimates.

H. General Terms

e DMR Architects and their consuliants will be paid for actuadl services
performed under this confract in the event of cancellation.

s«  Payment is a direct obligation and is not contingent upon any other
schedule or other contracts or financial arrangements.  Payment of
invoices is not subject to unilateral discounting or set off by the Project
Owner and payment for actual services rendered is due despite
suspension or termination.

1. Suspension of Services

If the Project Owner fails to make payment when due or otherwise is in
breach of this proposal, DMR Architects may suspend performance of
services at any fime after providing notice fo the Project Owner. DMR
Architects shall have no liakilities whatsoever to the Project Owner for any
costs or damages as a result of such suspension caused by any breach of
this Proposal by the Project Owner.

J. Ownership and Reuse of Work Product / Photographs / Artistic Represeniations

All reports, plans, specifications, computer files, field data, notes and other
documents and instruments prepared by DMR Architects or its consultants
pursuant to this Agreement ("Documents”) are and remain the property
of DMR Architects as instruments of service with respect to this Agreement.
The Documents are not intended or represenied fo be suitable for reuse
by the Project Owner or others on extensions of this project or on any
other project. Any reuse of the Documents without the wiitten approval
by DMR Architects will be at the Project Owner's sole risk and without
liability or legal exposure to DMR Architects. The Project Owner shall
indemnify, defend and hold harmless DMR Architects from and against
any claims, damages or losses including attorney's fees and costs, arising
out of or resulting from the unauthorized reuse and / or unauthorized
changes 1o the Documents,
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DMR Architects shall have the right to include photographic or artistic
representations of the constructed project as related to the design of the
Project among DMR Architect's promotional and professional materials,
The Architect shall be given reasonable access to the completed Project
in order to obtain such representations. The Project Owner shall provide
professional credit to DMR Architects in the Project Owner's promotional
materials for the Project.

K. Limitation of Liability and Indemnification / Statute of Limitations

DMR Architects total liability to the Project Owner shall be limited to its fee
for professional services for the Project for injury or loss to the Project
Owner arising from an action, damage, claim, demand, judgment, loss,
cost, or expense against the Project Owner as a result of the DMR
Architects actions or inactions. In no event shall DMR Architects be liable
for incidental or consequential domages including, without limitation, loss
of use or loss of profifs, incurred by Project Owner or the Project Owner's
subsidiaries, successors or end users, regardless of whether such claim is
based upon dlleged breach of confract, breach of any statutory duty or
obligation, willful misconduct or negligent act or omission, whether
professional or non-professional, of DMR Architects,

Causes of action between the parties to this Agreement pertaining to
acts or failures fo act shall be deemed to have accrued and the
applicable statutes of limitations shall commence to run not later than
either the date of Substantial Completion (i.e., issuance of a temporary
cerfificate of occupancy or other point in time deemed to be that the
project is substantially complete) for acts or failures to act prior fo
Substantial Completion or the date of issuance of the final Certificate of
Payment to the contractor for acts of failures to act occuring after
Substantial Completion.  In no event shall the statute of limitations
commence to run any later than the date when DMR Architects' services
are substantially complete.

L. Agreement

The execution of this proposal by authorized representative of the Project
Owner will bind the Project Owner to the terms and conditions of this
proposal and upon being fully executed, will allow DMR Architects to
commence ifs services. The individual executing below represents and
warrants that they are authorized to bind the Project Owner to the ferms
and condiitions of this proposal,  In the event that the Project Owner
desirss a formal AlA agreement or similar agreement, the parties shall
negotiate same in good faith and upon being fully executed, shall
supersede this signed proposal.  Unfil such time, this fully executed
proposal shall remain in full force and effect and bind the parties.
Notwithstanding the foregoing, the basic provisions of the terms and
condifions of this proposal shall not be ended in a subsequent written
agreement,
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Very truly yours,

SN0 A éﬁ (™
Q /‘\,.C’—’J/Lzbdf'l, TR M o f’l«"\r’)’m:;"\‘w)

— Donna Coen O'Gorman, AlA

Architect: DMR Architects

: (,7’[ P
Signature: // Pt /’f‘fw b . Date: _July 27, 2017
Name/Titler Donna Coen O’ Gormar, Project Manager

Project Owner / Client; North Hunterdon-Voorhees Regional High School District

Signature: Date:
Name/Tifle:

Cc: Lloyd Rosenberg
File
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