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December 29, 2016

Ms. Susan Press

Business Administrafor

Norih Hunterdon ~ Yoorheeas Regional High School District
1445 Route 31 South

Annandale, New Jersey 08801

Proposal: Bridge Renavation & Exterior Repair

Voorhees High School
Project Type: Non-Educational Capital Project

DMR Project Na. ! 4070
" Dear Ms. Press:

DMR Architects is pleased to provide this proposal for professional Architectural,
Bleeirical and Shuctural Engineering services in coennection with the above
referenced project. i

A. Project Undersfanding
We understand the project to be the repair of the area under the exisfing
bridge adjacent to the New Gymnasium on the eastern side of the school
that was damaged due to deterioration from satt. This project also addresses
the recommendatfions as described in the attached structural report
prepared by CEC dated, December 6, 2017 and the recommendations from
DMR dated December 15, 2017.

This is a Non-Educational Capital Project that will require schematic approval
from the DOE.

The following Is a summary 6f the-recommendations to repair the pedestrian
bridge structure at Voorhiees High School:

Structural Repuirs te the Bridge (please see the altached CEC Reporf for more
detqils):

1. Remove the existing 5° topping slab af the bridge, install new waterproof
membrane, and iristall new topping slab, Nof included: Design &
replacement of unforeseen struetural slab conditions.

2. Replace the damaged W8x31 column located in the storage building

3. Reinforce the two existing W30x172 main supporting steel girders along the
north and south sides of the bridge. Remove loase rust from these bearms and
apply a fresh coat of rust infiibitive primer

4. Replace twa existing W12x16.5 beams due-to extent of rus’f

5. Atall other W12x16.5 bearns, remove rusa‘ and apply fresh coat of rust
inhibifive primer

6. Remove loose rust from metal deck and apply d fresh ceat of rust inhibitive
primer. Replace metal deck where it has rusted through.

7. Replace dll rusted and comroded metal studs and wood wall sheathing in ;
the Supply Storage' Room
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Archifectural and Electrical Repairs:
1. install @ new suspended celling system below the bridge

2. Replace existing light fixtures below the bridge with hew energyxefﬁ;:iient

" fixfures

Proposal:

3. Replace path lights on bridge with new water fight, fixiures -

4. Repldce sedlant joint between bridge and exterior brick wall with new
preformed expansian joint

5. Replace existing cast stone coping between bridge and exterior wall with
new coping and flashing / counter flashing

6. Replace non-compliant handrails with new compliant aluminum handrails
7. Remove existing palnt from bridge concrete wall, répair/paich exisfing
cencrete, and provide new protective coating

8. Install new concrate curb at old salf stofage alcove where Supply Sferage
Room slab Is exposed and miscellaneous repdirs in this area dus fosalt
damdage.

scope of Architect and Engiheering Basic Services:

DMR Aschitects' Basic Services are provided hefein.below, DMR Architects’
will perform ifs sérvices consistent with the professional skill and care ordinarlly
provided by architects practicing in the same or similar locality under the
sarme of similar condlitions, The Architect shall cooperate with those
consultants refained by the Owner and the Owner's consulfants.

Architectural Basic Sefvices

schematic Design Fhase Services ,

DMR Architects shall verify existing conditions-in the field and prepare
schematic Design Documents for the Project Owner's approval. T he
Schematic Design Documens shall consist of prefiminary drawings dnd other
documents. DMR Architects shall submit fo the Project Owner an estimdite of
the probable censtruction cost. DMR Architects shall subrit the Schematic
Design Docurrients to the Project Owner, and request the Project Qwner's
approval.

New lJersey Department of Education Submission

Based on the Project Owner's approval of the Schematic Desigh. DMR
Architects shall prepare Schematic Design Documents for submission to
NJDOE consisting of the following:

Long Range Facilities Plan Amendment which requires a Resolution from ihe
BOE ' -

« Preparafion and Submission of the Schematic Application o NJDOE
This will require a fee to NJDOE which is not yet defermined.

Construction Document Phase Services

Rased on the Poject Owner’s approval of the Schematie Design Documents,
and on the Project Owner's authorization of any adjustments in the Project
requirements and the budget for probable construction cost estimate, DMR
Architects shall prepare Construction Documents for the Project Owner's
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approval. The Construction Documents shall consist of Drawings and
Specifications setling forth in detall the quality levels of materials and systems
and other requirements for the probable construction cost esfimate. The DMR
Architects shall update the estimate for the probable consiruction cosf
astimate. DMR Architects shall submit the Construction Documeris to the
Owner, advise the Owner of any adjustments 1o the estimate of the probable
conshisction cost estimate and obtain the Project Owner's approval,

Public Bidding Phase e

Bidding Documents shall consist of bidding requirements-and proposed

Contract Documents.

DMR Architects shdll assist the Project Owner in bidding the Project by:

.1 procuring the reproduction of Bidding Documents for disliibution to
prospective bidders;

2 distibuting Hhe Bidding Documents to prospective bidders and
malintadining a fog of distibutiory;

3 orgunizing and conduciing a pre-bid conference for prospective.
bidders: _

A preparing responses to questions from prospective bidders and providing
clarifications and inferprétations of thé Bidding Documients te all
prospective bidders in the form of gddenda; and

.5 organizing and conducting the operiing of the bids, and subsequently

documenting and distibuting the bidding results, as directed by the
Project Owner. )

.6 Legal Netice-by Owner

Construciion Adminiskation Phase Services
DMR Architects shall aidvise and consult with thie Project-Owner during the
Construction Phase Services. DMR Architects shall not have control over,

‘charge of, or responsibility for the consiruction means, methods, technigues,

sequences of procedures, or for safety precautions and programs in
connection with the construction Werk, nor shall DMR Architects be
responsible for the Confractor's failure to perform the Work In accordance
with the requirements of the Contract Docurnenis. The Architect shall not be

résponsible for acts or omissions of the Contractor or of any other persons or

Proposal:

entities performing portions of the Work.

DMR Architects responsibility fo provide Construction Phase services
cormmences with the execution of Contract for Consiruciion (not a Notice fo
Proceed) being fully executed by the Project Owner and the Cenfractor, and
ferminates thirty days after the issuance of temporary certificate of
occupancy by the local building official / substantiol completion.

DMR Architects shall visit the site at intervals appropriate 1o the stage-of
construction, to become generally familiar with the progress and qudlity of
the portion of the Werk comipleted, and to defermine, in generdl, if the Work

observed is being performed in a manner indicafing that the Work, when fully

completed, will be in accordance with the Contract Documents. On the basis
of the site visits DMR Architects shall keep the Project Owner reascnably
informed about the progress and quality of the portion of fhe Work
completed, and report to the Project Owner (1) known deviotions from the
Contract Documents and from the most recent construction schedule
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Proposal:

submitted by the Contractor, and {2) defecis and deficiencies observed in
the Work.

DMR Architects shall review and cetlify the Coniractor’s Applicafions for
Payment for the amounts due the Contractor. The Architect's cerfification for
payment shall constitute arepresentationto the Project Owner, based on
DMR Archileet's evaluation of the Werk end on the data comprising the
Corrtractor’s Application for Payment, that, 1o the best of DMR Architect's
knowledge, infarmation and belief, the Work has progressed 1o the point
indicated and that the quality of the Work Is In accordande with the Contract
Decuments for Payment.

DMR Architects’ review and processing of ihe Canfracter's submittals such as
Shop Drawings, Product Data and Samples, is for the limited purpose of
checking for conformance with information given and the design concept
expressed in the Contract Documents.

DMR: Architects shall review and respond fo Requests for Information
regarding the Confract Documents. Requests for Information shallinclude, of
a minimum, a detolled wiitten stafement that indicates the specific Brawings
or Spedifications in need of clarfication and the. nature of the clarificution
requested. If appropriate, DMR Architects shall prepare and issue
supplemental Drawings and Specifications in response te requests for
information..

DMR Arehitects shall conduct observations o determine the date or dates of
Substanfial Completion and issue a Cerlificate of Substantiadl Completion.
When the Work is found fo be substantially complete, DMR Architects wil
perfaim a site visif and develop a punchlist. DMR Architects shall inform the
Project Owner about the balance of the Contract Sum remalning o be paid
the Contractor, including the amount fo be refained from the Contrgct Sum,
if any, for final completion or comection of the Work.

The Project Close-Out Sub-Phase Services commences with the date of
Substantial Completion and runs for a fotdl of thidy {30) days. During thistime,
DMR Architects shall use good faith to have the Contracior close-out the
Project. DMR Architects shall forward to the Project Owner the following
information received from the Contractor: (1} consent of surety or sureties, if
any, to reductionin or partial relecse of retainage or the making of final
payment; {2} affidavits, recelpls, releases and waivers of liens of bonds
indemnifying the Owner against liens; (3) any other documentation required
of the Contractor under the Conlract Documents; (4) written warrantles and
reloted documents required by the Confract Documents.

DMR Architects will conduct one follow-up site visit to review the compleled
punch4ist items 1o check conformance of the Work with the requirements of
the Contract Documents and fo verify the accuracy and completeness of
the punch list submitted by the Contractor of Work to be completed or
correcled.
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In the event that the Contractor has not fully closed eut the project within
thirty days of the date of Substantial Comiplefion, DMR Architects’ on-going
effort will be as an Additional Service,

D. Basic Service Fee Compensation:

1, Professional Service Fees for Basic Services described gbove shall be as

follows: '
Schematic Design $ 7,500.00
DOE Schematic Submission $2,000.00

- Design Development $9,500.00
Constructian Documents $15,500.00
Bidding : $ 5,500.00
Consfruction Administration $11,500.00
Reimbursable Expenses $ 3,500.00

Fee $55,000.00

*Reimbursable Expenses, billed at 1.1 fime cost, Includes Cost of plotting
documents, reproduction ond prirding, faxes, postage, express mail,
plotting, printing and reproduction and travel reimburserent.

Does not Include rénderings and maodels requested by the Client and
required for public presentalions and Agency fees which are to be paid
directly by Owner

E. Progress Payments:

DMR will invoice the Project Owner on a monthly basis. Invoicing will be based on
percentage of work performed. Payment is due 10 days affer next Board Meefing
subsequent fo invoice submission upon receipt of Architects' invoice.

F Additional Services:

Additional Services are professional services not expressly set forth in the Basic

Services, to be

performed by DMR Architects or a cohsullant to BMR Architects, and

also Include those services that are excluded / limited as set forth in the Basic
Services. Additional Services may be provided if authorized by the Project Owner and

agreed to by

DMR Architects. Such Additional Services may include, but are not

necessarly limited to those services listed below:

]
%

@

Multiple Preliminary Designs

Value Engineering / Analysis.

Services and documentation required fo seek approvals of agencies
other than the local building depariment and NJDOE,

Hazardous Materials Assessment, Investigafion, Remediation.
Modifications to plans or specifications subsequent to same having
been approved by the Project Owner or an approving agency.
Providing services made necessary by the default of the Coniractor,
by major defects or deficiencies in the work of the Confractor, or by
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failure of performance of elther the Owner or Contractor under the
confract for consiruction.

s Providing services in evaluating an extensive number of claims
submified by the conlractor or others in connection with the
conlactor's work.

¢«  On-Site Project Representation / Construction management

Additional Services will be performed for @ mutually agreeable fixed fee set
forth in a fully executed amendment fo this Proposal or en a fime [hourly} and. -
expenses basis in accordance with the following schedule of rates;

DMR HOURLY RATES
PANCIPAL o pveesriviossecoss vemsinssrmesseezrens 198
Project Manager ervseeessrsssersorssene X180

G.

Coristruction Administration ... 9120

Project Architect ...... wernrivernesrsrrsrainnsnessivsrrenierens 3170
T {11 PR FOROTVTORPURR - & ¥ 4 ¢
Junior Drﬁﬂspersqn.....,.....—..,..m..‘.,.,“.. ......... avseres 3120
Administiative SUPPOt ..eareiine IRUSTROUIDRRO. ¥ £

Construction Cost / Project Owner Budget

DMR Architects cannof and does not wairrant any estimated pricing or
propable construction cost information developed for the Project. Any
review and/or evaluation by the DMR Architects of cost data and budget
estimates made by others shall not be interpreted as DMR Architects'
approval and/or ramification of such cost, budgets or estimates,

H.

L

General Terms

DMR Architects and their consultants will be paid for aclual services performed
under his contract in the event of canceliation.

Payment is a direct obligation and is not confingent upon any other schedule or
other contracts or financial arrangements. Payment of invoices is hot subject to
unilateral discounting or set off by the Project Owner and payment for actual
sarvices rendered is due despite suspension or termination,

Suspension of Services

Proposal: Bridge Renovation & Exterior Repair DMR #4070
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It the Project Owner fails 1o make payment when due or otherwise is in breach of this
proposal, DMR Architects may suspend perormance of services at any time. ofter
providing noflce fo the Project Owner. DMR Archifects shall have no liabilifies
whatsoever to the Project Owner for any costs or damages as a result of such
suspension caused by any breach of this Proposal by the Project Owner.

4 Ownership and Reuse of Work Product / Photographs / Atlistic Represantations

All reports, plaps, specifications, computer files, fleld data,- noles and other
documents and Instruments prepared by DMR Architecis of fs consultants pursuant
fo this Agreement (“Documents”) are and remain the property of DMR Architects as
instfruments of service with respect 1o this Agreement. The Documenis are not
intended or represaented jo be suitable for reuse by the Project Owner or others on
axtensions of this project or on any ofher project. Any reuse of the Documents
without. the written approval by DMR Archifects will be at the Project Owner's sole risk
and without liakility or legal exposure ta DMR Architects. The Project Owner shall
indemnify, defend and hold harmiess DMR Architects from and against any claims,
damages or losses including dhormey's fees and eosts, afising out of or resulting fram
the unauthorzed reuse and / or uhawthorized changss to the Docurments,

DMR Architects shall have the right to include photographic of artistic representations
of the constructed project us related ta the design of the Project among DMR
Architect's promoflonal and professienal materials. The Architect shall be given
reasonable access to the completed Project iri ordeér to abtain such representations.
The Project Owner shall provide professional credit o DMR Architects in the Project
Owner's promotional materials for the Project.

K. Limitation of Liability and Indemnificafion / Statute of Limitations

DMR Architects tfotal liability 1o the Project Owner shall be limited fo its feé for
professional services for the Profect for injury or less to the Project Owner arising from
an action, damage, claim, demand, judgment, foss, cost, or expensa agdinst the
Project Owner os a result of the DMR Architects actlions or'inactions. In no event shall
DMR Architects be lidble for incidental or conseguential damages including, without
limitation, loss of use or loss of profits, incurred by Project Owner or the Project
Owner's subsidiaries, successors or end users, regardless of whether such claim s
based upon dileged breach of contract, breach of any statutory duly or obligation,
willful misconduet or negligent act or emission, whether professional or non-
professiondl, of DMR Architects.

Causes of aclion between the parties to this Agreement pertaining to acts or failures
to act shall be deémed to hdve acerued and the applicable staiutes of limitations
shall commence 1o run not later than either the date of Substantial Complefion (i.e.,
issuance-of a temporary certificate of occupancy or other point in time deemed 1o
be that the project is substantially complete} for acts or failures 1o act prior fo
Substantial Completion or the date of issuance of the final Certificate of Payment fo
the contractor for acts of failures to act occuning after Substantial Completion. In
no event shall the stajute of limitations commence fo run any later than the date
when DMR Archifects’ setvices are substantially complete.

L. Agreement
The exscution of this proposal by authorized representative of the Project Owner will
bind the Project Owner o the terms and conditions of this proposal and upon being
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fully executed, will allow DMR Architects o commence ils services, The individual
execuling below represenis and warrants that they are authorized to bind the Project
Owner to the terms and condifions of this proposal.  In the event that the Project
Owner desires a formal AlA agreement or similar agreement, the parfies shall
negotiale same in good faith and upon being fully executed; shall supersede this
signed proposal. Until such time, this fully executed proposal shall remain in full force
and effect and bind the parties. Notwithstanding the foregoing, the basic provisions
of the terms and condifions of this propoesal shall be included in any subsequent
wiitten qgreemen’f e

ey truly yours, w/
o ,{i»)/dwa /St [P .
Cop Donna Coen O'Gormian, AlA

Architect: B’KAR\{«rchlfe ts g i

Signature; A ,;/ A TN
Name/Title:f -Donna Eoen O Gorm%p( MA

Date: _Dec, 29,2017

Project Owner / Client; North Hun‘rerdor} Regional High Schoot District

Signature: : Date:
Name/Tifle;

Cc: Uoyd A. Rosenberg; DMR Architects
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