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February 28, 2018

Ms. Susan Press

Business Administrator

North Hunterdon — Voorhees Regional High School District
1445 Route 31 South

Annandale, New Jersey 08801

Dear Ms. Press:

Proposal: Enhanced Security to Enirance &

Misc. Renovations

Voorhees High School

North Hunterdon High School
Project Type: Non-Educational Capital Project
DMR Project No. : M2017-091

DMR Architects' is pleased to provide this proposal for professional Architectural and
MEP Engineering services in connection with the above referenced project.

A,

Project Understanding:

We understand the North Hunterdon Yoorhees Regicnal High School District
intention is to enhance the securty af the main entrance to both North
Hunterdon and Yoorhees High Schools.

Additionally, there are several projects in the Long Range Facility Plan in the
enfrance areas that will benefit the distict by being incorporated and
completed at the same fime.

The proposed renovations af Voorhees High School will include:
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Renovations to the Main Enfrance including reconfiguring the
vestibule area to include a secure drop of area for student
backpacks, visitor waiting area, vestibule lighting, intercorms,
enhancing the confrolled access point and incorporating bullet
resistant glass [level of glass to be determined by the school district),
CCTV system to be provided by the District. Power and conduit will be
shown if required on electric drawings.

Plaza renovations will include site — crash profection barriers as
recommended by the DCA Best Practices and replacement /repair of

- the concrete plaza.
The proposed renovations at North Hunterdon High School will include:

Rén'ovaﬁons fo the main enfrance including creating d secondary.
vestibule 1o include a secure drop of area for student backpacks,

visitor waiting area, vestibule lighting, intercoms, enhancing the
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controlled access point and incorporating bullet resistant glass {level
of glass to be determined by the school district).

« Secuily station will be relocated into the main office area with a
teller” window installed for communication. The secondary vestibule
will require existing HYAC in this area to be reconfigured /replaced.

« CCTV system fo be provided by the District. Power and conduit will be
shown if required on electric drawings.

« Adjacent fo the vestibule the HYAC system for the administration and
athletic area will be upgraded, and the toilet rooms renovated. Due
to the extent of ceiling work, installation of new LED lights will be
incorporated into the design.

o Removal and replacement of the roof at the Main Enfrance {1950

building), approx. 1,000 sq. i,

Removal and replacement of the four roof canopies at exit stairs in

the 1968 Addition, approx. 50 sq. ff. each.

L 4

Existing drawings have been provided for our review and it is assumed that
the drawings accurately represent the structure and the struciure is in sound
condition.

Scope of Architect and Engineering Basic Services:

DMR Architects’ Basic Services are provided herein below. DMR Architects’
will perform its services consistent with the professional skill and care ordinarily
provided by architects practicing in the same or similar locality under the
same or similar conditions. The Architect shall cooperate with those
consultants retained by the Owner and the Owner's consultants.

Architectural Basic Services

Programming/Field Verification/Schematic Design Phase Services .
DMR ‘Architects shall verify existing conditions in the field and prepare existing
conditions drawings to use as the basis of our design work. DMR will meet with
the NHVRHSD Securify representaiives to review the program requirements
prior fo schematic design. DMR Architects will review the program and other
information fumished by the Project Owner, and will review laws, codes, and
regulations applicable to the Architect's services. DMR Architects wil present
its prefiminary evaluation and review with the Project Owner alternative
approaches to design and construction of the Project. DMR Architects will
reach an understanding with the Project Owner regarding the requirements
of the Project. Based on the Project’s requirements and the Project Owner's
program, DMR Architects will prepare and present for the Project Ownetr's
approval a prefiminary design illusirating the scale and relationship of the
Project components,

Based on the Project Owner's approval of the conceptual design, DMR

" Architects shall prepare Schematic Design Documents for the Project Owner's

approval. The Schematic Design Documents shall consist of drawings and
other documents including a site plan, if appropriate, and preliminary building

pldns; “sécfions and elevations.  Preliminary selections of madjor building
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systems and consfruction materials shall be noted on the drawings or
described in writing.  DMR Architects shall consuli with the Project Owner
regarding potential environmentally responsible design considerations. The
Project Owner may obtain other environmenially responsible design services
as an Additionat Service. DMR Architects shall submif 1o the Project Owner
an estimate of the probable construction cost. DMR Architecis shall submit
the Schematic Design Documents to the Project Owner, and request the
Project Owner's approval.

New Jersey Depariment of Education Submission

Based on the Project Owner's approval of the Schematic Design, DMR
Architects shall prepare Schematic Design Documents for submission tc
NJDOE consisting of the following:

« Preparation and Submission of the Schematic Application 1o NJDOE
which requires a Resolutfion from the NHVHSD BOE.

We understand that the project will be submitted to the Local Building Official
in lieu of NJDCA Code for review, therefore the signature of the local Building
Official will be required on one of the forms

Construction Document Phase Services

Based on the Project Owner's approval of the Design Development
Documents and on the Project Owner’s authorization of any adjustments in
the Project requirements and the budget for probable construction cost
estimate, DMR Architects shall prepare Construction Documents for the
Project Owner's approval. The Construction Documents shall consist of
Drawings and Specifications setting forth in detail the quality levels of
materials and systems and other requirements for the probable construction
cost estimate. The DMR Architects shall update the estimate for the probable
consiruction cost estimate. DMR Architects shall submit the Construction
Documents to the Owner, advise the Owner of any adjustments to the
estimate of the probable construction cost estimate and obtain the Project
Owner's approval.

Public Bidding Phase

Bidding Documents shall consist of bidding requirements and proposed

Contract Documents.

DMR Architects shall assist the Project Owner in bidding the Project by:

1. procuring the reproduction of Bidding Documents for distribution to
prospective bidders;

2, dishibuting the Bidding Documents to prospective bidders and
maintaining a log of distibution;

3. organizing and conducting a pre-bid conference for prospective

bidders;

4. preparing responses to questions from prospective bidderts and providing
clarifications and interpretations of the Bidding Documents to all
prospective: bidders in the form of.addenda; and
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5. organizing and conducting the opening of the bids, and subsequently
documenting and distributing the bidding results, as directed by the
Project Owner.

4. lLegal Nofice by Owner

Construction Administration Phase Services

DMR Architects shall advise and consult with the Project Owner during the
Construction Phase Services. DMR Architects shall not have confrol over,
charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in
connection with the construction Work, nor shall DMR Architects be
responsible for the Contractor's failure to perform the Work in accordance
with the requirements of the Coniract Documents, The Architect shall not be
responsible for acts or omissions of the Coniractor or of any other persons or
entities performing portions of the Work.

DMR Architects responsibility to provide Construction Phase services
commences with the execution of Contract for Construction (not a Nofice to
Proceed) being fully executed by the Project Owner and the Contractor, and
terminates thirty days after the issuance of temporary certificate of
occupancy by the local building official / substantial completion.

DMR Architects shall visit the site af intervals appropriate o the siage of
construction, to become generally famifiar with the progress and quality of
the portion of the Work completed, and to determine, in general, if the Work
observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. On the basis
of the site visits DMR Architects shall keep the Project Owner reasonably
informed about the progress and quadlity of the portion of the Work
completed, and report fo the Project Owner (1) known deviations from the
Contract Documents and from the most recent construction schedule
submitted by the Contractor, and {2) defects and deficiencies observedin
the Work. ‘

DMR Architects shall review and cerlify the Contractor's Applications for
Payment for the amounts due the Contractor. The Architect’s certification for
payment shall constitute a representation to the Project Owner, based on
DMR Architect's evaluation of the Work and on the data comprising the
Contractor's Application for Payment, that, o the best of DMR Architect's
knowledge, information and belief, the Work has progressed to the point
indicated and that the quality of the Work is in accordance with the Coniract
Documents for Payment.

DMR Architects’ review and processing of the Confractor’s subrmittals such as
Shop Drawings, Product Data and Sampiles, is for the limited purpose of
checking for conformance with information given and the design concept
expressed in the Confract Documents. ‘
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DMR Architects shall review and respond to Requests for Information
regarding the Contract Documents. Requests for information shalf include, at
a minimum, a detailed wiitten statement that indicates the specific Drawings
or Specifications in need of clarification and the nature of the clarification
requested. If appropriate, DMR Architects shall prepare and issue
supplemental Drawings and Specifications in response fo requests for
information.

DMR Architects shall conduct observations to determine the date or dates of
Substantial Completion and issue a Cerlificate of Substantial Completion.
When the Work is found to be substantially complete, DMR Architects will
perform a site visit and develop a punch list. DMR Architects shall inform the
Project Owner about the balance of the Contract Sum remaining o be paid
the Coniractor, including the amount to be retained from the Contract Sum,
if any, for final completion or correction of the Work.

The Project Close-Out Sub-Phase Services commences with the date of
Substantial Completfion and runs for a total of thirty {30) days. During this fime,
DMR Architects shall use good faith to have the Coniractor close-out the
Project. DMR Architects shall forward to the Project Owner the following
information received from the Coniractor: (1) consent of surety or sureties, if
any, o reduction in or partial release of retainage or the making of final
payment; (2} affidavits, receipts, releases and waivers of liens or bonds
indemnifying the Owner against fiens; {3} any other documentation required
of the Coniractor under the Coniract Documents; {4) written warrantfies and
related documents required by the Contract Documenis.

DMR Architects will conduct one follow-up site visit o review the completed
punch-list items to check conformance of the Work with the requirements of
the Contract Documents and fo verify the accuracy and completeness of
the punch list submitted by the Contractor of Work to be completed or
corrected.

In the event that the Contractor has noft fully closed out the project within
thirty days of the date of Substantial Completion, DMR Architects’ on-going
effort will be as an Additional Service.

Basic Service Fee Compensation:

1. Professional Service Fees for Basic Services described above shall be as
follows:

Programming $12,500.00
Field Verification/Schematic Design . $15,500.00
DOE submission - - $2,500.00
Construction Documents $30,500.00
Bidding $ 5,500.00
Construction Administration Lo .$18,500.00
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Reimbursable Expenses* $ 4,500.00
Total Fee $89,500.00

E. Progress Paymenis:

DMR will invoice the Project Owner on a monthly basis. Invoicing will be based on
percentage of work performed. Payment is due 10 days after next Board Meeting
subsequent fo invoice submission upon receipt of Archifects’ invoice.

F. ‘Additional Services:

Additional Services are professional services not expressly set forth in the Basic
Services, 1o be performed by DMR Architects or a consuliant to DMR Architects, and
also include those services that are excluded / limited as set forth in the Basic
Services. Additional Services may be provided if authorized by the Project Owner and
agreed to by DMR Architects. Such Additional Services may include, but are not
necessarily limited to those services listed below:

Multiple Prefiminary Designs

Structural Engineering

Value Engineering / Analysis

Risk Management Assessment

Services and documentation required to seek approvals of agencies

other than the local building department and NJDOE.

Hazardous Materials Assessment, Investigation, Remediation.

« Modifications to plans or specifications subsequent o same having
been approved by the Project Owner or an approving agency.

e Providing services made necessary by the default of the Contractor,
by major defecis or deficiencies in the work of the Contractor, or by
failure of performance of either the Owner or Contractor under the
contract for construction.

«  Providing services in evaluating an extensive number of claims
submitted by the contractor or others in connection with the
contactor's work.

e  On-Site Project Representation / Construction management

e & ¢ & @
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Additional Services will be performed for a mutually agreeable fixed fee set
forth in a fully executed amendment to this Proposal or on a fime (hourly) and
expenses basis in accordance with the following schedule of rates:

DMR HOURLY RATES
PHNCIPAL .cvvreeireenineriorenns i bersaesttesueresseertssresnnesessssentasses $195
Project Manager .. $180
interior Designer ........cccccovvevsees esranes ...... teeorsassersrrirrers 5170
Project Architect ... iesesresestinssssnens we $S170
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Construction Administration ... treerresensrnerrressne $170
Draftsperson/Cad ........... rereerrrerantresrenrsororserseetnrte S 140
Administrative /Cletical ... eermeicsiienionrenn $75
G. Construction Cost / Project Owner Budget

DMR Architects cannot and does not warrant any esfimated pricing or
probable construction cost information developed for the Project. Any
review andfor evaluation by the DMR Architects of cost data and budget
estimates made by others shall not be interprefed as DMR Architects’
approval and/or ramification of such cost, budgets or estimates.

H. General Terms
e DMR Architects and their consultants will be paid for actual services performed
under this contract in the event of cancellation,

» Payment is a direct obligation and is not contingent upon any other schedule or
other coniracts or financial amangements. Payment of invoices is not subject o
unilateral discounting or set off by the Project Owner and payment for actual
services rendered is due despite suspension or termination.

1, Suspension of Services

If the Project Owner fails to make payment when due or otherwise is in breach of this
proposal, DMR Architects may suspend performance of services at any time after
providing notice to the Project Owner. DMR Architects shall have no liabilities
whatsoever to the Project Owner for any costs or damages as a result of such
suspension caused by any breach of this Proposal by the Project Owner.

1 Ownership and Reuse of Work Product / Photographs / Artistic Representations
All reports, plans, specifications, computer files, field dala, notes and other
documents and instrumenis prepared by DMR Architects or its consultants pursuant
to this Agreement [*Documents”) are and remain the property of DMR Architects as
instruments of service with respect to this Agreement. The Documents are not
infended or represented to be suitable for reuse by the Project Owner or others on
extensions of this project or on any other project. Any reuse of the Documents
without the written approval by DMR Architects will be af the Project Owner's sole risk
and without liability or legal exposure to DMR Architects. The Project Owner shall
indemnify, defend and hold harmless DMR 'Architects from'and against any claims,
damages or losses including attorney's fees and cosls, arising out of or resulting from
the unauthorized reuse and / or unauthorized changes to the Documents.
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DMR Architects shall have the right fo include photographic or artistic representations
of the constructed project as related to the design of fhe Project among DMR
Architect's promotional and professional materials.  The Architect shall be given
reasonable access to the completed Project in order to obtain such representations.
The Project Owner shall provide professional credit fo DMR Architects in the Project
Owner's promotional materials for the Project:

K. Limifation of Liability and Indemnificafion / Statufe of Limitations

DMR Architects total liability to the Project Owner shall be limited to its fee for
professional services for the Project for injury or loss fo the Project Owner arising from
an action, damage, claim, demand, judgment, loss, cost, or expense against the
Project Owner as a result of the DMR Architects actions or inactions. In no event shall
DMR Architects be liable for incidental or consequential damages including, without
limitation, loss of use or loss of profits, incurred by Project Owner or the Project
Owner's subsidiaries, successors or end users, regardless of whether such claim s
based upon alleged breach of contract, breach of any statutory duty or obligation,
willlul misconduct or negligent act or omission, whether professional or non-
professional, of DMR Architects.

Causes of action between the parties o this Agreement pertaining to acts or {ailures

to act shall be deemed to have accrued and the applicable statutes of limitations

shall commence to run not later than either the date of Substantial Completion (i.e.,

issudnce of a femporary certificate of occupancy or other point in fime deemed fo

be that the project is substantially complete) for acts or failures to act prior to

Substantial Completion or the date of issuance of the final Certificate of Payment to
the contractor for acts of failures fo act occurring after Substantial Compiletion. In

no event shall the statute of limitations commence fo run any later than the date
when DMR Architects’ services are substantially complete.

L. Agreement

The execution of this proposal by authorized representative of the Project Owner will
bind the Project Owner to the terms and conditions of this proposat and upon being
fully executed, will aliow DMR Architects. to commence its services. The individual
executing below represents and warrants that they are authorized fo bind the Project
Owner to the terms and condifions of this proposal.  In the event that the Project
Owner desires a formal AIA agreement or similar agreement, the parties shall
negotiate same in good faith and upon being fully executed, shall supersede this
signed proposal. Unfil such time, this fully executed proposal shall remain in full force
and effect and bind the parfies. Notwithstanding the foregoing, the basic provisions.
of the terms and conditions of this proposal shall be included in any subseguent
written agreement.

y truly yours,

Donna Coen O'Gorman, AlA
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Architect: DMR Archn‘ecfs

Signature: DI’VM U)“* e— Date: _February 28, 2018

Name/Title:  Donna Coen O'Gorman, Project Manager
Project Owner / Client: North Hunterdon-Voorhees Regional High School District

Signature: Date:

Name/Title:

Cc: Jeffrey Bender, Superintendent
Uoyd A. Rosenberg, DMR
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