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February 28, 2018

Ms. Susan Press

Business Adminisirajor

North Hunterdon — Voorhees Regional High School District
1445 Route 31 South

Annandale, New Jersey 08801

Proposal; Renovation to Room 125 & 126
North Hunterdon High School

Project Type: Educational Capital Project
DMR Project No. : M2017-125

Dear Ms. Press:

DMR Architects’ is pleased to provide this proposal for professional Architectural and
MEP Engineering services in connection with the above referenced project.

A.

Project Understanding:

We understand the North Hunterdon Voorhees Regional High School District
Intention is o renovate Room 125 fo gaccommodate two separate academic
classrooms, a joint copy room, a joint storage room and a teacher’s office.
Room 126 is limited to replacing the exisfing sink and repairs as required as d
result of the remaval of existing fixture and instaliation of new fixture.

Existing drawings have been provided for our review and it is assumed that
the drawings accurately represent the structure and the structure is in sound
condition.

Scope of Architect and Engineering Basic Services:

DMR Architects' Basic Services are provided herein below. DMR Architects’
will perform its services consistent with the professional skill and care ordinarily
provided by architects practicing in the same or similar locality under the
same or similar conditions. The Architect shall cooperate with those
consultants retained by the Owner and the Owner's consultants.

Architectural Basic Services

Programming/Field Verification/Schematic Design Phase Services

DMR Architects shall verify existing conditions in the field and prepare existing
conditions drawings o use as the basis of our design work. DMR will meet with
the: NHVRHSD representatives fo review the program requirements prior fo
schematic design. DMR Architects will review the program and other
information furnished by the Project Owner, and will review laws, codes, and
regulations applicable to the Architect’s services. DMR Architects will present
its preliminary evaluation and review with the Project Owner altemative
approaches to design and construction of the Project. DMR Architects will
reach an understanding with the Project Owner regarding the requirements
of the Project. Based on the Project’s requirements and the Project Owner's
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program, DMR Architects will prepare and present for the Project Owner's
approval a preliminary design illustrating the scale and relationship of the
Project components.

Based on the Project Owner's dpproval of the conceptual design, DMR
Architects shall prepare Schematic Design Documents for the Project Owner's
approval. The Schematic Design Documents shall consist of drawings and
other documents including a site plan, if appropriate, and preliminary building
plans, sections and elevatfions. Preliminary selections of major building
systems and construction materials shall be noted on the drawings or
described in writing. DMR Architects shall consult with the Project Owner
regarding potential environmentally responsible design considerations.  The
Project Owner may obtain other environmentally responsible design services
as an Additional Service. DMR Architects shalt submit to the Project Owner
an estimate of the probable conshruction cost, DMR Architects shall submit
the Schematic Desigh Documents to the Project Owner, and request the
Project Owner's approval,

New Jersey Department of Educdgtion Submission

Based on the Project Owner's approval of the Schematic Design, DMR
Architects shall prepare Schematic Design Documents for submission to
NJDOE consisting of the following:

« Preparation of Educational Specifications with the assistance of the
Hunterdon County Vocational School District.

« Preparation and Submission of the Schematic Application to NJDOE
which requires o Resolution from the NHVHSD BOE.

o Preparation-and Submission of the Final Submission o NJDOE,

We understand that the project will be submitted to the Local Building Official in lieu
of NJDCA Code for review, therefore the signature of the local Building Official will be
required on one of the forms

Consfruction Document Phase Services

Based on the Project Owner’s approval of the Design Development
Documents and on the Project Owner’s authorization of any adjustments in
the Project requirements and the budget for probable construction cost
estimate, DMR Architects shall prepare Construction Documents for the
Project Owner’s approval. The Construction Documents shall consist of
Drawings and Specifications setfing forth in detail the gquality levels of
materials and systems and other requirements for the probable construction
cost estimate. The DMR Architects shall update the estimate for the probable
consiruction cost estimate, DMR Architects shall submit the Construction
Documents fo the Owner advise the Owner of any adjustmenis fo the
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estimate of the probable consfruction cost estimate and obiain the Project
Owner's approval.

Public Bidding Phase

Bidding Documents shall consist of bidding requirements and proposed

Contract Documents,

DMR Architects shall assist the Project Owner in bidding the Project by:

1. procuring the reproduction of Bidding Documents for distribution to
prospective bidders;

2. distributing the Bidding Documents to prospective bidders and
maintaining a log of distribution;

3. organizing and conducting a pre-bid conference for prospective
bidders;

4.  preparing responses o questions from prospective bidders and providing
clarifications and inferpretations of the Bidding Documents fo all
prospective bidders in the form of addenda; and

5. organizing and conducting the opening of the bids, and subseguenily
documenting and distributing the bidding resulis, as directed by the
Project Owner.

4. Legal Notice by Owner

Construction Adminisiration Phase Setvices

DMR Architects shall advise and consult with the Project Owner during the
Construction Phase Services. DMR Architects shall nof have control over,
charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures, or for safetly precautions and programs in
connection with the construction Work, nor shall DMR Architects be
responsible for the Contfractor’s failure 10 perform the Work in accordance
with the requirements of the Contract Documents. The Architect shall not be
respornsible for acts or omissions of the Contractor or of any other persons or
entities performing portions of the Work.

DMR Architects responsibility to provide Construction Phase services
commences with the execution of Contract for Construction (not o Noftice to
Proceed] being fully executed by the Project Owner and the Contractor, and
terminates thirty days after the issuance of temporary certificate of
occupancy by the local building official / substantial completion.

DMR Architects shall visit the site at intervals appropriate o the stage of
construction, o become generally familiar with the progress and quality of
the portfion of the'Work completed, and o determine, in generdl, if the Work
observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. On the basis
of the site visits DMR Architects shall keep the Project Owner reasonably
informed about the progress and qudlity of the portion of the Work
completed, and report fo the Project Owner (1) known deviations from the
Contract Documents and from the most recent construction schedule

Heights Plaza 777 Terrace Avenue, & Floor, Hasbrouck Heights, 07604 .
T201.288.2600 F 201.288.2462 www.dmrarchitecis.com
DMR#M2017-125 Proposal Renovations 1o Rm. 125 8126 NHHS




Ms. Susan Press
February 28, 2018
Page 4

submitted by the Contractor, and {2) defects and deficiencies observed in
the Work.

DMR Architects shall review and certity the Contractor's Applications for
Payment for the amounts due the Coniractor. The Architect's certification for
payment shall constitute a representation fo the Project Owner, based on
DMR Architect’s evaluation of the Work and on the dafa comprising the
Contractor's Application for Payment, that, to ihe best of DMR Architect's
knowledge, information and belief, the Work has progressed to the point
indicated and that the qudiity of the Work Is in accordance with the Confract
Documents for Payment.

DMR Architects’ review and processing of the Contractor's submitfals such as
Shop Drawings, Product Data and Samples, is for the limifed purpose of
checking for conformance with information given and the design concept
expressed in the Contract Documents.

DMR Architects shall review and respond to Requests for iInformation
regarding the Confract Documents, Requests for information shall include, at
a minimum, a defailed writen stafement that indicates the specific Drawings
or Specifications in need of clarification and the nalure of the clarification
requested. If appropriate, DMR Architecis shall prepare and issue
supplemental Drawings and Specifications in response to requests for
information.

DMR Architects shall conduct observations to determine the date or dates of
Substantial Completion and issue a Cerfificate of Substantial Completion.
When the Work is found o be substantially complete; DMR Architects will
perform a site visit and develop a punch list. DMR Architecis shall inform the
Project Owner about the balance of the Confract Sum remaining fo be paid
the Confractor, including the amount to be retained from the Conftract Sum,
if any, for final completion or correction of the Work.

The Project Close-Out Sub-Phase Services commences with the date of
Substantial Completion and runs for a totat of thirty {30) days. During this time,
DMR Architects shall use good faith o have the Coniractor close-out the
Project. DMR Architects shall forward o the Project Owner the following
information received from the Contractor: {1) consent of surety or sureties, if
any, to reduction in or partial release of retainage or the making of final
payment; {2) affidavits, receipts, releases and waivers of liens or bonds
indemnifying the Owner against liens; {3} any other documeniation required
of the Contractor under the Contract Documents; {4) written warranties and
related documenis required by the Contract Documents,

DMR Architects will conduct one follow-up site visit to review the completed
punch-list items to check conformance of the Work with the requirements of
the Contract Documents and to verify the accuracy and completeness of
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the punch list submitted by the Contractor of Work 1o be completed or
corrected.

In the event that the Contfractor has not fully closed out the project within
thirty days of the date of Substantial Completion, DMR Architects’ on-going
effort will be as an Addifional Service.

D. Basic Service Fee Compensation:

1. Professional Service Fees for Basic Services described above shall be as

follows;
Feld Verification $ 5,000.00
Programming/Schematic Design $ 7.500.00
DOE submission $ 1,500.00
Construction Documents $14,500.00
Bidding $ 4,500.00
Construction Administration $13,500.00
Reimbursable Expenses® $ 2,500.00
Tolal Fee $,49,000.00
E Progress Payments:

DMR will invoice the Project Owner on a monthly basis. Invoicing will be based on
percentage of work performed. Payment is due 10 days after next Board Meeting
subsequent to invoice submission upon receipt of Architects’ invoice.

F. Additional Services:

Additional Services are professional services nol expressly set forth in the Basic
Services, to be performed by DMR Architects or a consultant to DMR Architects, and
also include those services that are excluded / limited as set forth in the Basic
Services. Additional Services may be provided if authorized by the Project Owner and
agreed to by DMR Architects. Such Additional Services may include, but are not
necessarily limited to those services listed below:

Mulfiple Preliminary Designs

Structural Engineering

Value Engineering / Analysis

Services and documentation required {o seek approvals of agencies

other than the local building deparfment and NJDOE.

Hazardous Materials Assessment, Investigation, Remediation.

e Modifications to plans or specifications subsequent to same having
been approved by the Project Owner or an approving agency.

e  Providing services made necessary by the default of the Contracior,

by mdjor defects or deficiencies in the work of the Contractor, or by

failure of performance of either the Owner or Coniractor under the

coniract for construction.

e & 8 ¢
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e  Providing services in evaluating an extensive number of claims
submitted by the contractor or ofhers in connection with the
contactor's work.

¢«  On-Site Project Representation / Consfruction management

Additiondl Services will be performed for a mutually agreeable fixed fee set
forth in a fully executed amendment fo this Proposal or on a fime (hourly} and
expenses basis in accordance with the following schedule of rates:

DMR HOURLY RATES

PHNCIDAL e ccesnrimssrostnessssssessssiosseesssnssssneans 35195
Project Manager ..cieceeomssnesses $180
INFETIOr DESIGNET oot ninenens $170
Project ArCh#ecC et $170
Construction Administration .....o..eeerecinsenens - 170
Draftsperson/Cad .......cccovvciruiiiiiiinniisoe 5160
Admir;istraiive /Clericat......... arierrreterenasresesnnrantessseresart S$75
G. Construction Cost / Project Owner Budget

DMR Architects cannot and does nof warrant any estimated pricing or
probable construction cost information developed for the Project. Any
review dand/or evaluation by the DMR Architects of cost data and budget
estimates made by others shall not be interprefed as DMR Architects’
approval and/or ramification of such cost, budgets or estimates.

H. General Terms
o DMR Architects and their consultants will be paid for actud! services performed
under this contract in the event of cancellation.

« Payment is a direct obligation and is not contingent upon any other schedule or
other contracts or findncial arrangements. Payment of invoices is not subject to
unilateral discounting or set off by the Project Owner and payment for actual
services rendered is due despite suspension or termination.

I Suspension of Services
If the Project Owner fails to moke payment when due or otherwise is in breach of this
proposal, DMR Architects may suspend performance of services at any time after
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providing notice to the Project Owner. DMR Archilecis shall have no liabilities
whatsoever fo the Project Owner for any costs or damages as o result of such
suspension caused by any breach of this Proposal by the Project Owner.

J Ownership and Reuse of Work Product / Photographs / Arlistic Representafions
All reports, plans, specifications, computer files, field data, notes and other
documents and instruments prepared by DMR Architects or its consulfants pursuant
to this Agreement (*Documents”) are and remain the property of DMR Architects as
instruments of service with respect to this Agreemeni. The Documenis are not
intended or represented o be suitable for reuse by the Project Owner or others on
extensions of this project or on any other project. Any reuse of the Documents
without the written approval by DMR Architects will be at the Project Owner's sole risk
and without figbility or legal exposure fo DMR Architects. The Project Owner shall
indemnify, defend and hold harmless DMR Architects from and against any claims,
damages or losses including attorney’s fees and costs, arising out of or resulting from
the unauthorized reuse and / or unauthorized changes fo the Documents.

DMR Architects shall have the right to include photographic or arfistic representations
of the constructed project as related to the design of the Project among DMR
Architect's promotional and professional materials.  The- Architect shall be given
reasonable access to the completed Project in order fo obtain such representations.
The Project Owner shall provide professional credit fo DMR Architects in the Project
Owner's promotional materials for the Project.

K. {imitation of Liability and Indemnification / Statute of Limitations

DMR Architects total liabllity to the Project Owner shall be limited to ifs fee for
professional services for the Project for injury or loss to the Project Owner arising from
an action, damage, claim, demand, judgment, loss, cost, or expense against the
Project Owner as a result of the DMR Architects actions or inactions. In no event shall
DMR Architects be liable for incidental or consequential damages including, without
imitation, loss of use or loss of profits, incurred by Project Owner or the Project
Owner's subsidiaries, successors or end users, regardiess of whether such claim is
based upon alleged breach of contract, breach of any statutory duty or obligation,
willful misconduct or negligent act or omission, whether professional or non-
professional, of DMR Architects.

Causes of action belween the parties to this Agreement pertaining 1o acts or failures
to act shall be deemed 1o have accrued and the applicable statutes of limifations
shall commence 1o run not later than either the dale of Substantial Completion (i.e.,
issuance of a temporary certificate of occupancy or other point in fime deemed 1o
be that the project is substantially complete} for acts or failures to act prior to
Substantial Compiletion or the date of issuance of the final Certificate of Payment o
the contractor for acts of failures to act occurring after Substantial Compiletion. In
no event shall the statute of limitations commence to run any later than the date
when DMR Architects' services are substantially complete.

L Agreement o
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The execution of this proposal by authorized representative of the Project Owner will
bind the Project Owner to the terms and conditions of this proposal and upon being
fully executed, will allow DMR Architects to commence ifs services. The individual
executing below represents and warrants that they are authorized o bind the Project
Owner to the terms and conditions of this proposal.  In the event that the Project
Owner desires a formal AIA agreement or similar agreement, the parties shall
negoftiate same in good faith and upon being fully executed, shall supersede this
signed proposal. Until such time, this fully executed proposal shall remain in full force
and effect and bind the parties. Notwithsianding the foregoing, the basic provisions
of the terms and conditions of this proposal shall be included in any subsequent
written agreement.

Y/@WJYU‘Y yoU{%}
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.Donna Coen O'Gorman, AlA

Architect: DMR Architects ) ]
Signa?ure:ﬂj Glicdt (;*’“L PFA D Date: _February 28, 2018
Name/Titler—Donna Coen O'Gorman, Project Manager

Project Owner / Client: North Hunterdon-Voorhees Regional High School District

Signature: Date:
Name/Tifle:

Cc: Jeffrey Bender, Superintendent
Lioyd A. Rosenberg, DMR
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