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July 19, 2017 rev. 1 Phase 1 - Assessment

Ms. Susan Press, Business Administrator

North Hunterdon-Voorhees Regional High School District
1445 Route 31 South

Annandale, New Jersey 08801

Re: PROPOSAL FOR ARCHITECTURAL AND ENGINEERING SERVICES
Pedestrian Bridge Investigation/ Assessment @
Yoorhees High School
Glen Gardner, New lersey

PROJECT TYPE: Non-Educational Capital Project
DMR Project No. 3871

VIA EMAIL: spress@nhvweb.net
Dear Ms. Press,

DMR Architects is pleased to present fo you our proposal for architeciural and
engineering services for repairs to the pedestrian bridge and adjacent areas associated
with deteriorating conditions.

Upon a preliminary review of the structure, as discussed, DMR is recommending d
investigation of the bridge and adjacent areqs is necessary to develop a comprehensive
plan for repairs.

This proposal is for PHASE 1, the investigation and report. Upon completion of the
investigation and report DMR will provide a proposal for design of the agreed upon
scope.

A. PROJECT UNDERSTANDING (Phase 1)

The pedestrian bridge at Voorhees High School has been experiencing fong term water
infiliration which has led to deterioration of concrete, steel, elecirical, and ceiling
components of the structure.

B. SCOPE OF WORK
Areas reguiring investigation and repair are as follows:
+ Pedestrian Bridge;
Suspended Ceiling throughout the underpass;
Exterior Wall Areas at the old salt storage areq;
Shed roof structure located between the bridge and supply storage room;
Supply Storage room adjacent to the old sait storage areaq;
Equipment Storage area underneath the bridge.

At a preliminary site visit, general observation of the following components were idenfified
os needing repair:

1. Structural steel columns — expansion and flaking of the steel.
2. Structural steel connections — extensive rusting at connection plates and bolts.
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Metal deck - formation of holes and deterioration in several locations.
Concrete deck — deterioration of the concrete in several locations.
Failed and missing sealants throughout.

Electrical lighting and components are non-functioning.

Suspended metal ceiling has been removed due to failing conditions.
Failing siding af supply storage area.

9. Concrete slab on grade — minor repairs.

10. Metal Stud — deterioration of several metal studs will require replacement.
11. Wood Roof decking ~ may need replacement.

12. Wood wall sheathing - may need replacement,

13. Missing flashings.

14. Open Wall conditions.

15. Coping — between wall and bridge needs repair.

O N O

C. INVESTIGATION AND REPORT

DMR Architects along with our structural engineering consultant will provide an onssite
field investigation and a comprehensive review of the existing bridge structure. Field
notes, and photos will be taken during the investigation and existing conditions verified.
Coring samples {by others) of the concrete deck will be taken for review.

DMR Architects will provide a comprehensive report which will identify and address:
« Existing conditions

Observations

Failing conditions

Recommendations with a priority of repairs.

Probable Cost of Consiruction

Preliminary project schedule

¢ & © ¢ B

PROBE CONTRACTOR (Excluded from Proposal)
A comprehensive investigation of this type will require the services of a general contractor
o perform invasive probes and coring. Repair of the probed areas will be required.

DMR Architects requests that North Hunterdon-Voorhees Regional School District provide
a separate purchase corder directly to the coniractor fo perform the work necessary
during the investigation.

The probe coniractor must provide the necessary tools ond equipment to perform all
probes and repadir of the probes. The probe contractor must also provide man lift
equipment to provide safe cccess to the underside of the bridge, suspended ceilling,
shed roof, and both storage areas by the architects and engineers. DMR representatives
will be on site during the probes to inspect areos and allow confractor fo repair.

TESTING (Excluded from Proposal)

Sampling and festing of sealanis and mastics will be required to detect any materials that
are required to be abated by law, DMR Architects requests that North Hunterdon-
Voorhees Regional School District provide a separate purchase order directly to a testing
company o perform the work necessary during the investigation.

DMR #3871 Pedestrian Bridge Repairs at Voorhees HS Phase | Proposal
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ACCESS
Clear access fo the bridge, storage areas, and existing suspended ceiling will be
necessary to perform fthe investigation. Some of the equipment and shelving in the
storage areas will need to be temporarily moved by the District fo allow access to all
areas being investigaied.

D.

BASIC SERVICE FEE COMPENSATION PHASE 1

1. Professional Service Fees for Basic Services described above shall be as

follows:

Field Verification/Observations $ 1,500.00
Structural Assessment $ 2,000.00
Report / Recommendations $ 3.500.00
Probable Cost of Construction $ 1,200.00
Reimbursable Expenses $ 75000

Fee $ 8,950.00

2. Progress Paymenis:

DMR will invoice the Project Owner on a monthly basis. Invoicing will be
based on percentage of work performed. Payment is due 10 days after
next Board Meeting subsequent to invoice submission upon receipt of
Architects’ invoice.

ADDITIONAL SERVICES:

Additional Services are professional services not expressly set forth in the Basic
Services, to be performed by DMR Architects or a consultant to DMR Architects, and
also include those services that are excluded / limited as set forth in the Basic
Services. Additional Services may be provided if authorized by the Project Owner and
agreed to by DMR Architects, Such Additional Services may include, but are not
necessarily limited to those services listed below:

L]

Multiple Preliminary Designs

Value Engineering / Analysis.

Services and documentation required to seek approvals of agencies
other than the local building department and NJDOE.

Hazardous Materials Assessment, Investigation, Remediation.
Modiifications to plans or specifications subsequent to same having
been approved by the Project Qwner or an approving agency.
Providing services made necessary by the default of the Contractor,
by maijor defects or deficiencies in the work of the Contractor, or by
failure of performance of either the Owner or Confractor under the
coniract for construction.

Providing services in evaluating an extensive number of claims
submitfed by the contractor or others in connection with the
contactor's work.

OnSite Project Representation / Construction management

DMR #3871 Pedestrian Bridge Repairs at Voorhees HS Phase 1 Proposal
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F.

Additional Services will be performed for a mutually agreeable fixed fee set forth in a
fully executed amendment to this Proposal or on a time (hourly) and expenses basis
in accordance with the following schedule of rates:

DMR HOURLY RATES

PHNCHDG! v iveeere e et e s $160
Project MANQQE! ... $145
INTErior DESIONET v v e $145
Project ArChItECT e s $125
DIOfISPEISON trerirririreririceciesineimmeranssesesmssass e eensees $120
JUnior DraftSperson. ..o e e $79
Administrative /CIEeRCal e $ 55
Reimbursable EXPEeNSES....ccivvrvvinrr i criiiireninesie Costx 1.1

*Does not include renderings and models requested by the Client and
required for public presentations and Agency fees which are to be paid
directly by Owner

Constryction Cost / Project Owner Budget

DMR Architects cannot and does not warrant any estimated pricing or
probable construction cost information developed for the Project. Any
review and/or evaluation by the DMR Architects of cost data and budget
estimates made by others shall not be interpreted as DMR Architects'
approval and/or ramification of such cost, budgets or esfimates.

General Terms

« DMR Architects and their consuliants will be paid for actudl services performed
under this confract in the event of cancellation.

« Payment is a direct obligation and is not contingent upon any other schedule or
other contracts or financial arangements. Payment of invoices is not subject to
unilateral discounting or set off by the Project Owner and payment for acfual
services rendered is due despite suspension or termination.

Suspension of Services

if the Project Owner fails to make payment when due or otherwise is in breach of this
proposal, DMR Architects may suspend performance of services at any fime after
providing nofice to the Project Owner. DMR Architects shall have no liabilities
whatsoever to the Project Owner for any costs or damages as a result of such
suspension caused by any breach of this Proposal by the Project Owner.

DMR #3871 Pedestrian Bridge Repairs at Voorhees HS Phase 1 Proposal
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All reporis, plans, specifications, computer files, field data, notes and other
documents and instruments prepared by DMR Architects or ifs consultants pursuant
to this Agreement {"Docurments) are and remain the property of DMR Architects as
instruments of service with respect to this Agreement. The Documents are not
intended or represented to be suitable for reuse by the Project Owner or others on
extensions of this project or on any other project. Any reuse of the Documents
without the written approval by DMR Architects will be ot the Project Owner's sole risk
and without liabllity or legal exposure to DMR Architects. The Project Owner shall
indemnify, defend and hold harmiess DMR Architects from and against any ¢laims,
damages or losses including attomey's fees and costs, arising out of or resuliing from
the unauthorized reuse and / or unauthorized changes to the Documents.

DMR Architects shall have the right to include photographic or arfistic representations
of the constructed project as related to the design of the Project among DMR
Architect's promotional and professional materials. The Architect shall be given
reasonable access to the completed Project in order to obtain such representations.
The Project Owner shall provide professional credit to DMR Architects in the Project
Owner's promotional materials for the Prolect.

J. Limitation of Liability and indemnificatien / $tatute of Limitalions

DMR Architects total liability to the Project Owner shall be limited 1o its fee for
professional services for the Project for injury or loss to the Project Owner arising from
an action, damage. claim, demand, judgment, loss, cost, or expense against the
Project Owner as a result of the DMR Architects actions or inactions. in no event shall
DMR Architects be liable for incidental or consequential damages including, without
limitation, loss of use or loss of profits, incurred by Project Owner or the Project
Owner's subsidiaries, successors or end users, regardless of whether such claim is
based upon dlleged breach of contract, breach of any statutory duty or obligation,
willful misconduci or negligent act or omission, whether professional or non-
professional, of DMR Architects.

Causes of action between the parties to this Agreement pertaining to acis or failures
to act shall be deemed 1o have accrued and the applicable statutes of limitations
shall commence to run not later than either the date of Substantial Completion (i.e.,
issuance of a temporary certificate of occupancy or other point in fime deemed fo
be that the project is substantially complete) for acts or failures to act prior to
Substantial Completion or the date of issuance of the final Certificate of Payment to
the confractor for acts of failures to act occurring after Substantial Completion. In
no event shall the staiute of limitations commence to run any later than the date
when DMR Architects' services are substantially complete.

K. Agreement

The execuiion of this proposal by authorized representative of the Project Owner will
bind the Project Owner 1o the terms and conditions of this proposal and upon being
fully executed, will allow DMR Architects 1o commence ifs services. The individual
execuling below represents and warrants that they are authorized fo bind the Project
Owner to the ferms and conditions of this proposal.  In the event that the Project
Owner desires a formal AlIA agreement or similar agreement, the parties shall
negotiate same in good faith and upon being fully executed, shall supersede this
sighed proposal. Until such time, this fully executed proposal shall remain in full force
and effect and bind the parties. Notwithstanding the foregoing, the basic provisions

DMR #3871 Pedestrian Bridge Repairs at Voorhees HS Pbase | Propesal



=DMR

ARCHITEGTURE

PLANNING

ENGINEERING

INTERIORS of the terms and conditions of this proposal shall be included in any subseguent
CONSULTING  \itten agreement.

Very truly yours, -
\ B

/&J) L &‘*4

~ Donna Coen O'Gorman, AlA

Architect:

MR Archifects . /
A b erd /K L Date: July 19, 2017

Donna Coen O'Gorman, AlA

Signature:
Name/Title:

Project Owner / Client: North Hunterdon- Voorhees Regional High School District

Signature: Date:
Name/Title:

Cc: Loyd A. Rosenberg; DMR Architects

cc: William Mowery, Director of Facilities
Daniel Salazar, DMR
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