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June 18, 2018

Ms. Susan Press

Business Administrator

North Hunterdon-Voorhees Regional High Schoal District
1445 State Roe 31

Annandale, N.J.

Re: Bids Result Analysis for:
Security Enhancements at North Hunterdon and Voorhees High Schools
DMR Project No. 4117

Dear Ms. Press:

Bids for the project were received on June 15, 2018. Three contractors picked up bid packages. One
bid proposal was received. As part of the process, we have reviewed the bid for compliance with the
requirements outlined in the bid documents. The attached BID TABULATION SHEET lists the
contractor’s bid and documentation checklist.

The bid was presented by Tri-Form Construction of Metuchen, NJ, with a Base Bid of $569,300
(FIVE HUNDRED SIXTY-NINE THOUSAND, THREE HUNDRED DOLLARS).

Add Alternate No. 1 in the amount of $474,800 (FOUR HUNDRED SEVENTY-FOUR THOUSAND,
EIGHT HUNDRED DOLLARS),

Add Alternate No. 2 in the amount of $76,700 (SEVENTY-SIX THOUSAND, SEVEN HUNDRED
DOLLARS), and

Add Alternate No. 3 in the amount of $32,800 (THIRTY-TWO THOUSAND, THREE HUNDRED
DOLLARS).

The bid was evaluated and conformed to all essential requirements of the bid documents.

The above information and analysis is presented to you and the North Hunterdon-Voorhees
Regional High School District for your review. Additional requirements that the District may have can
be incorporated in the final analysis prior to contract award.

Based on this information the contract may be awarded to the bidder after further review from the
District's Legal Counsel.

If we can be of further assistance please do not hesitate to contact our office.

Sincerely,
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Fernando Robledo, AIA
Project Manager

cc. Mr. Jeffrey Bender, Superintendent of Schools
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