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FURNITURE, EQUIPMENT & DESIGN SERVICE

November 2, 2018 (REV 1)

Donna Coen O'Gorman, AIA, LEED® GA
Architect

777 Terrace Avenue, Suite 607
Hasbrouck Heights, NJ 07604

P: 201-288-2600 x. 251

Email: donnac@dmrarchitects.com

Re: North Hunterdon High School — Visitor Side Bollards and Site Work

QUOTATION
Dear Donna,
We are pleased to present our pricing for the following grandstand components with pricing based off The
Educational Services Commission of New Jersey Cooperative Pricing System (Bid No. MRESC 15/60-60):

Visitor Side Bollards and Site Work

Removal and disposal of concrete as required. Supply and install (2) aisle mid-rails at new step, (210) LF 4’ chain link fence,
(21) bollards, (3) cu. yards cast in place concrete, (8) cu. yards concrete flatwork, (8) cu. yards compacted stable base.

Qty. | Unit of Measure Description Unit Price » Extended
SITE WORK MATERIAL ' '

2 EA Aisle Mid-Rail (1 row span) 145.00 $ 290.00
210 LF 4' Fencing — Chain Link 34.25 $ 7,191.78
21 EA Bollards 130.14 $ 2,732.88
3 CUYD Concrete - cast in place 274.00 $ 822.00
CU YD Concrete Paving/Flatwork 299.00 $ 2,392.00
8 cUyYypb RCA 41.10 $ 328.77
11 CUYD Concrete Demolition Disposal 82.20 $ 904.20
REQUIRED EQUIPMENT ' '
7 Daily Backhoe/Loader 60-90 HP 4WD 395.00 $ 2,765.00
3 Daily 40T Tri Axle Dump Truck 250.00 $ 870.00
7 Daily 20" Vibratory Plate Compactor 3,400 lbs 73.00 $ 511.00
7 Daily 14" Gas Cutoff Saw 66.00 $ 462.00
TOTAL MRESC PRICING FOR MATERIAL: $ 19,269.62
ADD FOR LABOR: $ 66,299.00
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TOTAL DELIVERED AND INSTALLED: $ 85,568.62

Outdoor Seating Exclusions:

e © &€ &6 & ® & & @

Nickerson to relocate excavated fill on site (if required).

Nickerson takes no responsibility for contaminated fill.

Demolished Concrete to be removed and disposed of as required.

Civil engineering

Underground utility that may interfere with footings, foundations or other related work.

Any Drainage required

All utility work including electric

Overheard utility relocation

Permit fees (by owner)-Nickerson Corp Will Pull the Permit; however, fees (if required) are by owner.
Taxes / Bonds

Delivery by 4% quarter of 2018. Lead time is approximately 30 - 60 days (based on seasonality) after receipt of order and
ALL necessary approvals. All materials to be manufacturer’s 100% standard construction, finish, and warranty. All terms and
conditions of this quotation to become part of the subcontract agreement based on AIA Document A401 — 1997.

Sincerely,

Fred Testa
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